ENG NEER S ESTI MATE: NONE BELOW
CALL CRDER @ 111
LETTI NG DATE : 08/13/02 10:00 AM

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDCR RANKI NG :

| NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/16/02
PAGE : 111 -1

1 35-0999231 HUNT PAVI NG COVPANY,

ROUTE : SR 66
CONTRACT ID : R -24951-A COUNTI ES : VANDERBURGH
DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 09/15/03 COVPLETI ON DATE
URBAN PRQIECT( S) 0064047
0064047
0064047
OTHERS
TOTAL
BI D
I NC. A+ B= $ 23,526,6435.42

100. 0000%




| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 08/16/02
PAGE : 131 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 907, 387. 31 ROUTE : US 6
CALL ORDER : 131 OONTRACT I D : R -25973-A OOUNTI ES : DEKALB
LETTI NG DATE : 08/13/02 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
OONTRACT TIME : 08/02/03 COMPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 2148008
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1315965 FOX CONTRACTORS CORP. $  649,740.08 100. 0000%
2 62-1492793 APl CONSTRUCTI ON CORP. $ 657, 443.64 101. 1856%
3 35-1185040 NI BLOCK EXCAVATING | NC. $  677,925.46 104. 3379%
4  35-1065659 BROCKS CONSTRUCTI ON $  758,778.37 116. 7818%
5  35-0997978 PHEND & BROWN, | NC. $  775,143.17 119. 3005%
| (1) 35-1315965 | (2) 62-1492793 | (3) 35-1185040
| FOX CONTRACTORS CORP. | APl CONSTRUCTI ON CORP. | NBLOCK EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e e o e et e e e e e e e e e e et e e e e e e e e e e e meeieoooo--

SECTI ON 0001 S| GHT DI STANCE | MPROVEMENT

[
0001 105-06845 LUWP| 16000. 00000 16000. 00| 23330. 00000 23330. 00| 17000. 00000 17000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105-07039 12.000 M5 | 911. 00000 10932. 00| 1500. 00000 18000. 00| 1450. 00000 17400. 00
FIELD CFFI CE, B | | |

0003 110-01001 LUMP|  25000. 00000 25000. 00|  32000. 00000 32000. 00|  33600. 00000 33600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  13400. 00000 13400.00]  34000. 00000 34000. 00|  13500. 00000 13500. 00
CLEARI NG RI GHT OF WY | |

0005 202-01261 1.000 EACH 1600. 00000 1600. 00| 300. 00000 300. 00| 600. 00000 600. 00
TESTI NG FOR ASBESTCS | | |

0006 202-02240 2432.000 n2 | 9. 00000 21888. 00| 6. 00000 14592. 00| 8. 00000 19456. 00
PAVEMENT, REMOVE | | |

0007 202-03000 LUMP| 7500. 00000 7500. 00| 6000. 00000 6000. 00| 7500. 00000 7500. 00
HOUSES AND BUI LDi NGS, REMOVE , PARCEL | | |
NO 4 I I I

0008 202-60820 324.000 n2 | 8. 34000 2702. 16| 7. 00000 2268. 00| 14. 00000 4536. 00
SURFACE M LLING ASPHALT | | |

0009 203-02000 11161.000 n8 | 7.35000 82033. 35| 6. 00000 66966. 00| 6. 90000 77010. 90
EXCAVATI ON,  COVMON | | |

0010 203-02235 432.000 n2 | 1. 00000 432. 00| 1. 30000 561. 60| 2.00000 864. 00
BREAKI NG PAVENVENT | |

0011 205-06931 173.000 My | 23. 00000 3979. 00| 42. 00000 7266. 00| 30. 00000 5190. 00
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |

0012 205-06932 132.000 m | 19. 60000 2587. 20| 16. 50000 2178. 00| 19. 00000 2508. 00
TEMPORARY CHECK DAM STRAW BALES | | |

0013 205-06937 313.000 m | 6. 78000 2122. 14 6. 00000 1878. 00| 7.00000 2191. 00

TEMPORARY SI LT FENCE | | |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 08/16/02
PAGE : 131 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 907, 387.31 ROUTE : US 6
CALL ORDER : 131 CONTRACT ID : R -25973-A COUNTI ES : DEKALB
LETTING DATE : 08/13/02 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET-ASI DE :
| (1) 35-1315965 | (2) 62-1492793 | (3) 35-1185040
| FOX CONTRACTORS CCRP. | APl CONSTRUCTI ON CORP. | N BLOCK EXCAVATI NG, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e e e et o e e e e e e e e e e memeeoaoao-o
0014 206-51220 104.000 n8 | 7. 35000 764. 40| 9. 50000 988. 00| 48. 00000 4992. 00
EXCAVATI ON, \ET | |
0015 207-06499 3981.000 n2 | 6. 88000 27389. 28 5. 70000 22691. 70| 7.00000 27867. 00
SUBGRADE TREATMENT | |
0016 211-02050 183.000 n8 | 26. 28000 4809. 24| 24. 00000 4392. 00| 14. 00000 2562. 00
B BORROW | |
0017 211-02060 375.000 n8 | 25. 94000 9727. 50| 29. 50000 11062. 50 14. 00000 5250. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0018 303-04075 49.000 My | 28. 34000 1388. 66| 10. 00000 490. 00| 30. 00000 1470. 00
COVPACTED AGGREGATE, O, 73 | | |
0019 303-52308 4791.000 My | 12. 51000 59935. 41| 8. 00000 38328. 00| 16. 50000 79051. 50
COVPACTED AGGREGATE, O, 53 | | |
0020 401-05437 2252.000 My | 30. 24000 68100. 48| 37.00000 83324. 00| 40. 00000 90080. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0021 401-05455 705.000 My | 30. 24000 21319. 20| 38. 00000 26790. 00| 40. 00000 28200. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | [
0022 401-05456 284.000 My | 43. 79000 12436. 36| 54. 00000 15336. 00| 50. 00000 14200. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0023 401-05467 930.000 m | 5. 21000 4845. 30| 4.50000 4185. 00| 7.00000 6510. 00
M LLED HVA CORRUGATI ONS | | |
0024 401-06264 LUMP| 2085. 47000 2085. 47| 800. 00000 800. 00| 2400. 00000 2400. 00
PROFI LOGRAPH, HMVA | | |
0025 402-05474 1305.000 My | 27. 11000 35378. 55| 34. 00000 44370. 00| 35. 00000 45675. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | [
0026 402-05477 266.000 My | 36. 50000 9709. 00| 50. 00000 13300. 00| 48. 00000 12768. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0027 402-05481 848.000 My | 27. 11000 22989. 28| 35. 00000 29680. 00| 37. 00000 31376. 00
HVA BASE 25.0 mm SHOULDER | [
0028 405-05517 11.000 My | 385. 81000 4243. 91| 320. 00000 3520. 00| 400. 00000 4400. 00
ASPHALT FOR PRI ME COAT | |
0029 406-05520 3.000 My | 172. 05000 516. 15| 195. 00000 585. 00| 400. 00000 1200. 00
ASPHALT FOR TACK COAT | | |
0030 610-05527 82.000 My | 46. 92000 3847. 44| 62. 00000 5084. 00| 100. 00000 8200. 00
HVA FOR APPROACHES | | |
0031 611-06497 2.000 EACH 156. 41000 312. 82| 150. 00000 300. 00| 175. 00000 350. 00
MAl LBOX ASSEMBLY, Sl NGLE | | |
0032 615-06490 14.000 EACH 135. 56000 1897. 84| 130. 00000 1820. 00| 150. 00000 2100. 00
RIGHT OF WAY MARKER | | |
0033 615-06505 4.000 EACH 500. 51000 2002. 04] 480. 00000 1920. 00| 550. 00000 2200. 00
MONUVENT, B | | |
0034 615-06510 1.000 EACH 375. 38000 375. 38| 360. 00000 360. 00| 400. 00000 400. 00

MONUMENT, C | | |



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 16/ 02
PAGE : 131 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 907, 387. 31 ROUTE : US 6
CALL ORDER : 131 CONTRACT 1D : R -25973-A COUNTI ES : DEKALB
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET-ASI DE :
| (1) 35-1315965 | (2) 62-1492793 | (3) 35-1185040
| FOX CONTRACTORS OORP. | APl CONSTRUCTI ON CORP. | NI BLOCK EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT
0035 615-06527 1.000 EACH 385. 81000 385. 81| 370. 00000 370. 00| 450. 00000 450. 00
MONUVENT, SECTI ON CORNER | | |
0036 616-02320 234.000 n2 | 3.12000 730. 08| 1. 70000 397. 80| 5. 00000 1170. 00
GEOTEXTI LES | | [
0037 616-06405 51.000 My | 39. 68000 2023. 68| 33. 00000 1683. 00| 45, 00000 2295. 00
R PRAP, REVETMENT | | [
0038 621-01004 2.000 EACH 907. 18000 1814. 36| 870. 00000 1740. 00| 900. 00000 1800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0039 621-06545 0.800 My | 768. 94000 615. 15| 738. 00000 590. 40| 750. 00000 600. 00
FERTI LI ZER | | [
0040 621-06548 4.000 kg | 69. 86000 279. 44| 67. 00000 268. 00| 70. 00000 280. 00
SEED M XTURE, CV | | I
0041 621-06553 154.000 kg | 8. 09000 1245. 86| 7. 80000 1201. 20| 8. 00000 1232. 00
SEED M XTURE, R | | |
0042 621-06557 38.000 kg | 3. 34000 126. 92| 3. 20000 121. 60| 4. 00000 152. 00
SEED M XTURE, T | | |
0043 621-06565 6.000 My | 587. 06000 3522. 36| 563. 00000 3378. 00| 600. 00000 3600. 00
MULCH NG MATERI AL | |
0044 621-06567 111.000 kL | 2. 29000 254. 19| 2.20000 244. 20| 2.20000 244. 20
WATER | [ |
0045 621-06574 754.000 2 | 3.91000 2948. 14| 3. 75000 2827. 50| 4. 50000 3393. 00
SODDI NG | | |
0046 621-06575 5395.000 n2 | 3.91000 21094. 45| 3. 75000 20231. 25| 4. 50000 24277. 50
SODDI NG, NURSERY | [ |
0047 713-51334 LUMP|  80000. 00000 80000.00|  66430. 00000 66430.00|  16325. 00000 16325. 00
TEMPORARY PI PE AND APPROACHES | | [
0048 715-02407 2.000 EACH 2445. 03000 4890. 06| 2200. 00000 4400. 00| 2375. 00000 4750. 00
SAFETY METAL END SECTION, 4:1, 1200 nm | | [
0049 715-02628 2.000 EACH 637. 78000 1275. 56| 165. 00000 330. 00| 675. 00000 1350. 00
SAFETY METAL END SECTION, 6:1, 375 nm | | [
0050 715-05119 49.300 m | 127. 80000 6300. 54| 64. 00000 3155. 20| 101. 00000 4979. 30
PIPE, TYPE 1, C RCULAR 375 nm | [ |
0051 715-05128 28.600 m | 363. 43000 10394. 10| 237. 00000 6778. 20| 297. 00000 8494. 20
PIPE, TYPE 1, CIRCULAR 1200 nm | | [
0052 715-05169 36.800 m | 119. 27000 4389. 14| 70. 00000 2576. 00| 127. 00000 4673. 60
PIPE, TYPE 3, CRCULAR 375 nm | [ |
0053 715-46005 4.000 EACH 221. 27000 885. 08| 163. 00000 652. 00| 364. 00000 1456. 00
Pl PE END SECTION, 375 mm | | [
0054 720-45265 2.000 EACH 559. 67000 1119. 34| 880. 00000 1760. 00| 1700. 00000 3400. 00

PI PE CATCH BASI N, 375 mm [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 131 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 907, 387. 31 ROQUTE : US 6
CALL ORDER © 131 CONTRACT ID : R -25973-A COUNTI ES : DEKALB
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1315965 | (2) 62-1492793 | (3) 35-1185040
| FOX CONTRACTORS CORP. | APl CONSTRUCTI ON CORP. | NI BLOCK EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0055 801-04308 2.000 EACH 239. 83000 479. 66| 300. 00000 600. 00| 250. 00000 500. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0056 801- 06203 2416.000 m | 0. 35000 845. 60| 0. 34000 821. 44| 0. 36000 869. 76
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0057 801- 06207 1830.000 m | 3. 42000 6258. 60| 3. 28000 6002. 40| 3. 50000 6405. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0058 801- 06605 12. 000 EACH 142. 85000 1714. 20| 155. 00000 1860. 00| 150. 00000 1800. 00
BARRI CADE, |11A | | |
0059 801- 06640 18. 000 EACH 177. 26000 3190. 68| 145. 00000 2610. 00| 175. 00000 3150. 00
CONSTRUCTI ON SI GN, A | | |
0060 801- 06645 6. 000 EACH 52. 14000 312. 84| 55. 00000 330. 00| 55. 00000 330. 00
CONSTRUCTI ON SIGN, B | | |
0061 801- 06649 52.000 EACH 7.59000 394. 68| 7.50000 390. 00| 8. 00000 416. 00
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0062 802-05701 10.400 m | 76. 12000 791. 65| 73. 00000 759. 20| 60. 00000 624. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0063 802- 76035 2.100 n2 | 88. 11000 185. 03] 84. 50000 177. 45| 85. 00000 178. 50
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0064 808-06703 1060.000 m | 3. 55000 3763. 00| 3. 40000 3604. 00| 3. 50000 3710. 00
LINE, THERMOPLASTIC, SOLID, Wd TE, 100nm | |
0065 808- 75245 2500.000 m | 0. 01000 25. 00| 0. 01000 25. 00| 0. 05000 125. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW [ [ |
100mMm | | |
0066 808- 75996 44,000 EACH 31. 82000 1400. 08| 16. 00000 704. 00| 12. 00000 528. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0067 808- 75998 44,000 EACH 41. 71000 1835. 24| 40. 00000 1760. 00| 40. 00000 1760. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 649, 740. 08| $ 657, 443. 64| $ 677, 925. 46
CONTRACT TOTALS | $ 649, 740. 08| $ 657, 443. 64| $ 677, 925. 46




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 131 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 907, 387. 31 ROQUTE : US 6
CALL ORDER © 131 CONTRACT ID : R -25973-A COUNTI ES : DEKALB
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1065659 | (5) 35-0997978 [
| BROOKS CONSTRUCTI ON | PHEND & BROMAN, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 SI GHT DI STANCE | MPROVEMENT
[ I I
0001 105-06845 LUWP| 25000. 00000 25000. 00| 14200. 00000 14200. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0002 105-07039 12.000 MOS | 1150. 00000 13800. 00| 1400. 00000 16800. 00|
FI ELD OFFICE, B [ | [
0003 110-01001 LUWP| 39000. 00000 39000. 00| 40000. 00000 40000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 25250. 00000 25250. 00| 15000. 00000 15000. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202-01261 1.000 EACH 750. 00000 750. 00| 800. 00000 800. 00|
TESTI NG FOR ASBESTOS | | [
0006 202- 02240 2432.000 n2 | 11. 90000 28940. 80| 9. 00000 21888. 00|
PAVEMENT, REMOVE | | |
0007 202- 03000 LUMWP| 5600. 00000 5600. 00| 25000. 00000 25000. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 4 I I I
0008 202- 60820 324.000 n2 | 8. 73000 2828. 52| 4. 65000 1506. 60|
SURFACE M LLI NG, ASPHALT | | |
0009 203- 02000 11161.000 n8 | 14. 39000 160606. 79| 8. 00000 89288. 00|
EXCAVATI QN, COWDON | | |
0010 203-02235 432.000 n2 | 2.81000 1213. 92| 0. 95000 410. 40|
BREAKI NG PAVENVENT | | [
0011 205-06931 173.000 My | 29. 49000 5101. 77| 39. 00000 6747. 00|
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0012 205- 06932 132.000 m | 18. 80000 2481. 60| 18. 00000 2376. 00|
TEMPORARY CHECK DAM STRAW BALES | | [
0013 205- 06937 313.000 m | 6. 50000 2034. 50| 6. 50000 2034. 50|
TEMPORARY SI LT FENCE | | |
0014 206-51220 104.000 nB | 18. 83000 1958. 32| 200. 00000 20800. 00|
EXCAVATI ON, VET | | |
0015 207- 06499 3981.000 n2 | 4. 78000 19029. 18| 5. 25000 20900. 25|
SUBGRADE TREATMENT | | [
0016 211-02050 183.000 nB | 32. 70000 5984. 10| 15. 00000 2745. 00|
B BORROW | | |
0017 211-02060 375.000 nB | 32. 70000 12262. 50| 18. 00000 6750. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0018 303- 04075 49.000 My | 30. 86000 1512. 14| 15. 00000 735. 00|
COVPACTED AGGREGATE, O 73 | | [
0019 303-52308 4791.000 My | 14. 05000 67313. 55| 12. 00000 57492. 00|

COVPACTED AGGREGATE, O, 53 [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 131 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 907, 387. 31 ROQUTE : US 6
CALL ORDER © 131 CONTRACT ID : R -25973-A COUNTI ES : DEKALB
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1065659 | (5) 35-0997978 [
| BROOKS CONSTRUCTI ON | PHEND & BROMAN, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0020 401- 05437 2252.000 My | 33. 62000 75712. 24| 29. 00000 65308. 00
QT QA HVA BASE 25.0 mm MAI NLI NE | | |
0021 401- 05455 705.000 My | 33. 62000 23702. 10| 29. 00000 20445. 00
QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE| | |
0022 401- 05456 284.000 My | 42. 55000 12084. 20| 42. 00000 11928. 00
QT QA HVA SURFACE 9.5 nm MAI NLI NE | | [
0023 401- 05467 930.000 m | 4. 59000 4268. 70| 4, 90000 4557. 00
M LLED HVA CORRUGATI ONS | |
0024 401- 06264 LUWP| 1500. 00000 1500. 00| 4000. 00000 4000. 00
PROFI LOGRAPH, HMVA | [
0025 402-05474 1305.000 My | 33. 51000 43730. 55| 26. 00000 33930. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0026 402- 05477 266.000 My | 39. 02000 10379. 32| 35. 00000 9310. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0027 402- 05481 848.000 My | 28. 83000 24447, 84| 26. 00000 22048. 00
HVA BASE 25.0 nm SHOULDER | | |
0028 405- 05517 11.000 My | 440. 91000 4850. 01| 370. 00000 4070. 00
ASPHALT FOR PRI ME COAT | | [
0029 406- 05520 3.000 M | 314. 17000 942. 51| 165. 00000 495. 00
ASPHALT FOR TACK COAT | | [
0030 610- 05527 82.000 My | 63. 71000 5224. 22| 45. 00000 3690. 00
HVA FOR APPROACHES | | [
0031 611-06497 2.000 EACH 150. 00000 300. 00| 150. 00000 300. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0032 615- 06490 14.000 EACH 130. 00000 1820. 00| 130. 00000 1820. 00
R GHT OF WAY MARKER | | |
0033 615- 06505 4.000 EACH 480. 00000 1920. 00| 480. 00000 1920. 00|
MONUMENT, B | | |
0034 615-06510 1. 000 EACH 360. 00000 360. 00| 360. 00000 360. 00|
MONUMENT, C | | |
0035 615- 06527 1. 000 EACH 370. 00000 370. 00| 370. 00000 370. 00|
MONUMENT, SECTI ON CORNER | | [
0036 616-02320 234.000 n2 | 4. 60000 1076. 40| 2. 50000 585. 00|
GEOTEXTI LES | | |
0037 616- 06405 51.000 My | 28. 44000 1450. 44| 29. 00000 1479. 00|
R PRAP, REVETMENT | | [
0038 621-01004 2.000 EACH 870. 00000 1740. 00| 870. 00000 1740. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621- 06545 0.800 M | 737. 43000 589. 94| 737. 43000 589. 94

FERTI LI ZER | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 131 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 907, 387. 31 ROQUTE : US 6
CALL ORDER © 131 CONTRACT ID : R -25973-A COUNTI ES : DEKALB
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1065659 | (5) 35-0997978 [
| BROOKS CONSTRUCTI ON | PHEND & BROMAN, | NC. |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 621-06548 4.000 kg | 67. 00000 268. 00| 67. 00000 268. 00|
SEED M XTURE, CV | | |
0041 621- 06553 154.000 kg | 7.76000 1195. 04| 7.80000 1201. 20|
SEED M XTURE, R | | [
0042 621- 06557 38.000 kg | 3. 20000 121. 60| 3. 20000 121. 60|
SEED M XTURE, T | | [
0043 621- 06565 6.000 M | 563. 00000 3378. 00| 563. 00000 3378. 00|
MULCHI NG MATERI AL | | [
0044 621- 06567 111.000 kL | 2. 20000 244, 20| 2. 20000 244, 20|
WATER | [ |
0045 621-06574 754.000 n2 | 3. 75000 2827. 50| 3. 75000 2827. 50|
SODDI NG | | [
0046 621- 06575 5395.000 n?2 | 3. 75000 20231. 25| 3. 75000 20231. 25|
SODDI NG, NURSERY | | [
0047 713-51334 LUWP| 50000. 00000 50000. 00] 160000. 00000 160000. 00|
TEMPORARY Pl PE AND APPROACHES | | |
0048 715- 02407 2.000 EACH 2775. 00000 5550. 00| 2700. 00000 5400. 00|
SAFETY METAL END SECTION, 4:1, 1200 nm | | |
0049 715-02628 2.000 EACH 795. 00000 1590. 00| 1500. 00000 3000. 00|
SAFETY METAL END SECTIQN, 6:1, 375 mm | | |
0050 715-05119 49.300 m | 125. 98000 6210. 81| 160. 00000 7888. 00|
PIPE, TYPE 1, O RCULAR 375 nm [ [ |
0051 715-05128 28.600 m | 319. 72000 9143. 99| 300. 00000 8580. 00|
PIPE, TYPE 1, CRCULAR 1200 nm | | [
0052 715-05169 36.800 m | 111. 71000 4110. 93| 100. 00000 3680. 00|
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0053 715- 46005 4.000 EACH 422. 90000 1691. 60| 300. 00000 1200. 00|
PI PE END SECTION, 375 mm | | [
0054 720- 45265 2.000 EACH 1405. 00000 2810. 00| 1500. 00000 3000. 00|
Pl PE CATCH BASIN, 375 nm [ | |
0055 801- 04308 2.000 EACH 230. 00000 460. 00| 230. 00000 460. 00|
ROAD CLOSURE SI GN ASSEMBLY | | [
0056 801-06203 2416.000 m | 0. 34000 821. 44| 0. 34000 821. 44|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0057 801- 06207 1830.000 m | 1. 00000 1830. 00| 3. 28000 6002. 40|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0058 801- 06605 12.000 EACH 137. 00000 1644. 00| 137. 00000 1644. 00|
BARRI CADE, |11A | | [
0059 801- 06640 18.000 EACH 170. 00000 3060. 00| 170. 00000 3060. 00|

CONSTRUCTI ON SIGN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 131 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 907, 387. 31 ROQUTE : US 6
CALL ORDER © 131 CONTRACT ID : R -25973-A COUNTI ES : DEKALB
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1065659 | (5) 35-0997978 [
| BROOKS CONSTRUCTI ON | PHEND & BROMAN, | NC. |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0060 801- 06645 6.000 EACH 50. 00000 300. 00| 50. 00000 300. 00|
CONSTRUCTI ON SI G\, B | | |
0061 801- 06649 52.000 EACH 7.50000 390. 00| 7. 50000 390. 00|
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0062 802-05701 10.400 m | 73. 00000 759. 20| 73. 00000 759. 20|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0063 802- 76035 2.100 n2 | 84. 50000 177. 45| 84. 50000 177. 45|
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | [
0064 808- 06703 1060.000 m | 0. 95000 1007. 00| 3. 40000 3604. 00|
LI NE, THERMOPLASTI C, SCOLID, WH TE, 2100mm] | |
0065 808- 75245 2500.000 m | 0. 01000 25. 00| 0. 01000 25. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0066 808- 75996 44.000 EACH 5. 80000 255. 20| 15. 96000 702. 24|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0067 808- 75998 44,000 EACH 35. 00000 1540. 00| 40. 00000 1760. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 758, 778. 37| $ 775, 143. 17|
CONTRACT TOTALS | $ 758, 778. 37| $ 775, 143. 17|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PACGE : 141 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 340, 794. 54 ROUTE : SR 162
CALL ORDER © 141 CONTRACT ID : R -26082-A COUNTI ES : DUBA S
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : WL75001
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0626844 RUDOLPH, J.H & CO $  247,992.65 100. 0000%
2 35-2072438 TD&OLLC $  286,174.07 115. 3961%
3 35-1009310 DEI G BROTHERS LUVBER & CONSTR $  289,795.80 116. 8566%
| (1) 35- 0626844 | (2) 35-2072438 | (3) 35-1009310
| RUDOLPH, J.H & QO |TD&OLLC | DEl G BROTHERS LUVBER & CONST
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 | NTERSECTI ON | MPROVENENT
I I |
0001 105- 06845 LUMP| 5000. 00000 5000. 00| 5500. 00000 5500.00]  10000. 00000 10000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 8.000 MDS | 1250. 00000 10000. 00| 1250. 00000 10000. 00| 850. 00000 6800. 00
FIELD OFFI CE, A | |
0003 110- 01001 LUMP|  12000. 00000 12000. 00|  14300. 00000 14300. 00|  14000. 00000 14000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 91.000 n2 | 3. 50000 318. 50| 10. 00000 910. 00| 17. 00000 1547. 00
PAVEMENT, REMOVE | | |
0005 202- 02271 2.000 EACH 95. 00000 190. 00| 300. 00000 600. 00| 425. 00000 850. 00
HEADWALL, REMOVE | |
0006 202- 02272 55.000 m | 16. 50000 907. 50| 25. 00000 1375. 00| 21. 00000 1155. 00
PAVED S| DE DI TCH, REMOVE |
0007 202-51328 LUMP| 500. 00000 500. 00| 1500. 00000 1500. 00| 1220. 00000 1220. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 60820 5530.000 N2 | 1. 38000 7631. 40| 1. 30000 7189. 00| 0. 90000 4977. 00
SURFACE M LLING ASPHALT | | |
0009 203- 02000 558.000 n8 | 26. 00000 14508. 00| 7. 50000 4185. 00| 13. 20000 7365. 60
EXCAVATI ON,  COMVON | | |
0010 211- 02060 670.000 n8 | 17. 00000 11390. 00| 20. 00000 13400. 00| 32. 60000 21842. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0011 303- 52308 368.000 My | 19. 25000 7084. 00| 20. 60000 7580. 80| 20. 40000 7507. 20
COVPACTED AGGREGATE, O, 53 | | |
0012 305- 97026 100.000 My | 21. 50000 2150. 00| 23. 00000 2300. 00| 22. 80000 2280. 00
AGGREGATE, NO. 73 | | |
0013 402- 05468 491.000 My | 45. 00000 22095. 00| 47. 25000 23199. 75| 47.70000 23420. 70
HVA BASE 25.0 mm MAI NLI NE | | |
0014 402- 05474 368.000 My | 44. 50000 16376. 00| 46. 75000 17204. 00| 47.10000 17332. 80

HVA | NTERVEDI ATE 19.0 nm NAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

08/ 16/ 02

141 -2

ENG NEER S ESTI MATE: $ 340, 794. 54 ROUTE : SR 162
CALL ORDER © 141 CONTRACT ID : R -26082-A COUNTI ES : DUBA S
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2072438 | (3) 35-1009310
| RUDOLPH, J.H & QO |T D&OLLC | DEI G BROTHERS LUMBER & OONST
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 402- 05477 700.000 My | 54. 00000 37800. 00| 56. 70000 39690. 00| 57. 20000 40040. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0016 402- 05495 50.000 My | 55. 00000 2750. 00| 57. 75000 2887. 50| 58. 30000 2915. 00
HVA WEDGE AND LEVEL | | [
0017 405- 05517 2.000 My | 400. 00000 800. 00| 420. 00000 840. 00| 420. 00000 840. 00
ASPHALT FOR PRI ME COAT | | [
0018 406- 05520 2.000 My | 225. 00000 450. 00| 236. 25000 472. 50| 235. 00000 470. 00
ASPHALT FOR TACK COAT | | [
0019 605-06120 55.000 m | 75. 00000 4125. 00| 50. 00000 2750. 00| 108. 00000 5940. 00
CURB, CONCRETE | | [
0020 610- 05527 51.000 My | 140. 00000 7140. 00| 147. 00000 7497. 00| 148. 00000 7548. 00
HVA FOR APPROACHES | | [
0021 616- 02320 200.000 n2 | 3. 00000 600. 00| 2. 25000 450. 00| 2. 70000 540. 00
GEOTEXTI LES | | [
0022 616- 06406 200.000 n2 | 18. 00000 3600. 00| 28. 00000 5600. 00| 28. 50000 5700. 00
R PRAP, REVETNMENT | | [
0023 621-01004 2.000 EACH 600. 00000 1200. 00| 642. 00000 1284. 00| 690. 00000 1380. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0024 621- 06559 150.000 n2 | 2. 00000 300. 00| 2. 15000 322. 50| 6. 30000 945. 00
MULCHED SEEDI NG R | | |
0025 621- 06575 1200. 000 n2 | 3. 47000 4164. 00| 4. 00000 4800. 00| 3. 90000 4680. 00
SODDI NG,  NURSERY | | |
0026 714-26712 42.000 m | 1100. 00000 46200. 00| 1400. 00000 58800. 00| 1368. 00000 57456. 00
CULVERT, PRECAST BOX, RElI NFORCED | | [
CONCRETE, 2400 mm x 1800 mm | | |
0027 715-05151 6.000 m | 94. 00000 564. 00| 125. 00000 750. 00| 72. 00000 432. 00
PIPE, TYPE 2, O RCULAR 375 mm | | |
0028 715-05152 55.000 m | 64. 00000 3520. 00| 90. 00000 4950. 00| 78. 00000 4290. 00
PIPE, TYPE 2, O RCULAR 450 mm [ [ |
0029 720- 45045 2.000 EACH 1200. 00000 2400. 00| 1450. 00000 2900. 00| 1965. 00000 3930. 00
I NLET, J10 | | |
0030 801-04308 2.000 EACH 175. 00000 350. 00| 315. 65000 631. 30| 315. 00000 630. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0031 801- 06203 250.000 m | 2. 50000 625. 00| 1. 00000 250. 00| 1. 00000 250. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0032 801- 06207 250.000 m | 2. 79000 697. 50| 3. 21000 802. 50| 3. 00000 750. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0033 801- 06605 12.000 EACH 65. 00000 780. 00| 214. 00000 2568. 00| 215. 00000 2580. 00

BARRI CADE, I11A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 141 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 340, 794. 54 ROUTE : SR 162
CALL ORDER © 141 CONTRACT ID : R -26082-A COUNTI ES : DUBA S
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-2072438 | (3) 35-1009310
| RUDOLPH, J.H & QO |T D&OLLC | DEI G BROTHERS LUMBER & OONST
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0034 801- 06625 10. 000 EACH 70. 00000 700. 00| 96. 30000 963. 00| 95. 00000 950. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0035 801- 06640 28.000 EACH 82. 50000 2310. 00| 75. 00000 2100. 00| 74. 00000 2072. 00
CONSTRUCTI ON SI GN, A | | [
0036 801-06775 LUWP| 11000. 00000 11000. 00| 28500. 00000 28500. 00| 18000. 00000 18000. 00
MAI NTAI NI NG TRAFFI C | | [
0037 802- 76025 1.200 n2 | 275. 00000 330. 00| 230. 00000 276. 00| 220. 00000 264. 00
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | |
0038 802- 76055 9.000 m | 22. 00000 198. 00| 14. 00000 126. 00| 14. 00000 126. 00
SI GN POST, A | | |
0039 808- 06703 1557.000 m | 1. 25000 1946. 25| 1. 26000 1961. 82| 1. 30000 2024. 10
LINE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0040 808- 06705 17.000 m | 2. 50000 42. 50| 2. 68000 45. 56| 2. 80000 47. 60
LI NE, THERMOPLASTIC, SOLID, WH TE, 200 | | [
mm I I I
0041 808- 75245 934.000 m | 1. 25000 1167. 50| 1. 26000 1176. 84| 1. 20000 1120. 80
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0042 808- 75260 8.000 m | 3. 75000 30. 00| 20. 75000 166. 00| 21. 00000 168. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, WH TE, CROSSHATCH LINE, 300 nm | | |
0043 808- 75278 126.000 m | 3. 75000 472. 50| 13. 70000 1726. 20| 14. 00000 1764. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 300 nm | | |
0044 808- 75297 12.000 m | 17. 50000 210. 00| 20. 75000 249. 00| 21. 00000 252. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600 nm | | [
0045 808- 75320 8.000 EACH 49. 00000 392. 00| 53. 50000 428. 00| 53. 00000 424. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0046 808- 75325 4.000 EACH 67. 00000 268. 00| 64. 20000 256. 80| 65. 00000 260. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0047 808-92027 284.000 m | 2. 50000 710. 00| 2. 50000 710. 00| 2. 50000 710. 00
LI NE, THERMOPLASTIC, SQOLID, YELLOW | | |
200mMm | | |
SECTI ON TOTALS | $ 247, 992. 65| $ 286, 174. 07| $ 289, 795. 80
__________________________________________ o
CONTRACT TOTALS | $ 247, 992. 65| $ 286, 174. 07| $ 289, 795. 80




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 161 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 906, 705. 00 ROQUTE : 70
CALL ORDER . 161 CONTRACT ID: R -26212-D COUNTI ES : CLAY PUTNAM
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 07/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0703225
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,945, 088.33 100. 0000%
2 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 2,283,492.96 117. 3979%
| (1) 35-0918397 | (2) 35-2126716

|
| RIETH RILEY OONSTRUCTION | WABASH VALLEY ASPHALT CO. LL|
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001  PAVEMENT PATCH NG

| |
2300. 00000 16100. 00| 1250. 00000 8750. 00|

0001 105- 07038 7.000 MOS |
FIELD OFFI CE, A | | |
0002 110- 01001 LUMP|  150000. 00000 150000. 00|  81041. 00000 81041. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 20610. 000 SYS | 5. 00000 103050. 00| 4. 65000 95836. 50|
SURFACE M LLING ASPHALT | | |
0004 303-52308 1182.000 TON | 26. 00000 30732. 00| 69. 63000 82302. 66|
COVPACTED AGGREGATE, O, 53 | | |
0005 305- 05204 1000. 000 TON | 75. 00000 75000. 00| 96. 67000 96670. 00|
HVA FOR PATCHI NG | | |
0006 401- 05437 2461.000 TON | 110. 00000 270710. 00| 98. 72000 242949. 92
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | |
0007 401- 05455 2544.000 TON | 52. 00000 132288. 00| 117. 32000 298462. 08
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0008 401- 05456 1700.000 TON | 90. 00000 153000. 00| 129. 16000 219572. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0009 401- 05467 13932.000 LFT | 0. 60000 8359. 20| 0. 90000 12538. 80|
M LLED HVA CORRUGATI ONS | | |
0010 402- 05475 1182.000 TON | 60. 00000 70920. 00| 119. 17000 140858. 94|
HVA | NTERVEDI ATE C19.0 nm MAI NLI NE | | |
0011 405- 05517 5.000 TON | 300. 00000 1500. 00| 425. 00000 2125. 00|
ASPHALT FOR PRI ME COAT | | |
0012 406- 05520 7.000 TON | 180. 00000 1260. 00| 285. 00000 1995. 00|
ASPHALT FOR TACK COAT [ | |
0013 503- 05240 180.000 LFT | 11. 00000 1980. 00| 22. 32000 4017. 60|
D-1 CONTRACTI ON JO NT | | |
0014 506- 06333 840.000 SYS | 105. 00000 88200. 00| 135. 24000 113601. 60|
PCCP PATCHI NG, FULL DEPTH | | |
0015 602- 06639 600.000 LFT | 90. 00000 54000. 00| 37. 21000 22326. 00|

TEMPORARY CONCRETE BARRI ER, ANCHORED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 161 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 906, 705. 00 ROQUTE : 70
CALL ORDER . 161 CONTRACT ID : R -26212-D COUNTI ES : CLAY PUTNAM
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-2126716 [
| RFETH RI LEY CONSTRUCTI ON | WABASH VALLEY ASPHALT CO. LL|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0016 602- 06646 5400. 000 LFT | 21. 00000 113400. 00| 24. 40000 131760. 00
TEMPORARY CONCRETE BARRI ER | |
0017 715- 05053 3876.000 LFT | 41. 25000 159885. 00| 14. 47000 56085. 72
PI PE, UNDERDRAI N OUTLET, 6 IN | | [
0018 715-05203 9816. 000 LFT | 6. 80000 66748. 80| 5. 89000 57816. 24
PIPE, TYPE 4, CRCULAR, 4 IN. | |
0019 718- 06526 520.000 TON | 110. 00000 57200. 00| 52. 00000 27040. 00
HVA FOR UNDERDRAI NS | | [
0020 718- 06529 53.000 EACH 550. 00000 29150. 00| 646. 50000 34264. 50
OUTLET PROTECTOR, 2 | | [
0021 718-06531 102. 000 EACH 500. 00000 51000. 00| 547. 28000 55822. 56
OUTLET PROTECTOR, 3 | | [
0022 718-52610 244,000 CYS | 61. 00000 14884. 00| 42.00000 10248. 00
AGGREGATE FOR UNDERDRAI NS | | |
0023 801-01093 20. 000 EACH 640. 00000 12800. 00| 1155. 00000 23100. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0024 801- 06207 28724.000 LFT | 1. 10000 31596. 40| 1. 00000 28724. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 |IN | | |
0025 801- 06640 50. 000 EACH| 67. 00000 3350. 00| 156. 45000 7822. 50
CONSTRUCTI ON SI GN, A | | [
0026 801-06710 400. 000 DAY | 22.00000 8800. 00| 14. 70000 5880. 00
FLASHI NG ARROW S| GN | | [
0027 801-06775 LUWP|  177200. 00000 177200. 00| 102019. 00000 102019. 00
MAI NTAI NI NG TRAFFI C | | |
0028 805- 05406 2.000 EACH 26100. 00000 52200. 00| 23500. 00000 47000. 00|
DATA COLLECTION SITE , 4 LANE | | [
0029 808-06702 713.000 LFT | 0. 60000 427. 80| 365. 00000 260245. 00|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 5 | | |
IN I I |
0030 808-06713 8608. 000 LFT | 0. 08000 688. 64| 0. 55000 4734. 40
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0031 808-06714 1448.000 LFT | 0. 08000 115. 84| 0. 55000 796. 40
LINE, PAINT, SCOLID, YELLOW 4 IN. | |
0032 808-06716 17992. 000 LFT | 0. 45000 8096. 40| 0. 37000 6657. 04
LI NE, REMOVE | | |
0033 808- 75996 105. 000 EACH| 4, 25000 446. 25| 4. 10000 430. 50
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | | |
SECTI ON TOTALS | $ 1,945, 088. 33| $ 2,283, 492. 96|
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e e — -
CONTRACT TOTALS | $ 1,945, 088. 33| $ 2,283, 492. 96|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 165 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 790, 624. 50 ROQUTE : 70
CALL ORDER . 165 CONTRACT ID : R -26277-B COUNTI ES : HANCOCK
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 07/31/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 0703226
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2031359 HERI TAGE | NDUSTRI AL SERVI CES L. L.C. $  768,574.00 100. 0000%
2 35-1057871 SMOCK FANSLER OCRPORATI ON $ 791, 256.00 102. 9511%
| (1) 35-2031359 | (2) 35-1057871 |
| HERI TAGE | NDUSTRI AL SERVI CES| SMOCK FANSLER CORPORATI ON |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001  REST AREA SEWAGE TREATMENT
I | |
0001 105- 06845 LUMP|  10560. 00000 10560. 00|  24600. 00000 24600. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 14.000 MOS | 500. 00000 7000. 00| 650. 00000 9100. 00|
FIELD OFFICE, A | | |
0003 105- 07087 1.000 EACH  10000. 00000 10000. 00|  10000. 00000 10000. 00|
ADM NI STRATI VE | TEM EQUI PVENT START-UP | | |
0004 105- 07087 1.000 EACH  20400. 00000 20400.00|  14100. 00000 14100. 00|
ADM NI STRATI VE | TEM TEMPORARY FACI LI TI ES| | |
0005 110- 01001 LUMP|  18751. 40000 18751.40|  52000. 00000 52000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201- 01025 1.000 ACRE| 772. 00000 772. 00| 4840. 00000 4840. 00|
SCALPI NG | | |
0007 203- 02000 1230.000 CYS | 5. 00000 6150. 00| 10. 00000 12300. 00|
EXCAVATI ON,  COVMON | | |
0008 203- 02055 1285.000 CYS | 5. 00000 6425. 00| 10. 00000 12850. 00|
EMBANKVENT | | |
0009 203- 04523 LUWP| 5000. 00000 5000.00|  27500. 00000 27500. 00|
DEVWATERI NG | | |
0010 205- 03663 LUVP| 9324. 00000 9324. 00| 8700. 00000 8700. 00|
LANDSCAPI NG SALVAGE, PROTECTI ON AND | | |
REPLACEMENT [ | |
0011 205- 06937 636. 000 LFT | 2. 75000 1749. 00| 2. 50000 1590. 00|
TEMPORARY SI LT FENCE | | |
0012 210- 07312 LUMP|  142100. 00000 142100.00]  135000. 00000 135000. 00|
VETLAND CELLS | | |
0013 210- 07313 LUMP|  22400. 00000 22400.00|  17500. 00000 17500. 00|
Bl OFI ELD | | |
0014 210- 07314 332.000 LFT | 23. 50000 7802. 00| 16. 00000 5312. 00|

FORCE MAIN, 2 IN, | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 165 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 790, 624. 50 ROQUTE : 70
CALL ORDER . 165 CONTRACT ID : R -26277-B COUNTI ES : HANCOCK
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2031359 | (2) 35-1057871 [
| HERI TAGE | NDUSTRI AL SERVI CES| SMOCK FANSLER CORPORATI ON |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 210-07315 2.000 EACH 11200. 00000 22400. 00| 4200. 00000 8400. 00
CHAMBER , ACTUATCR | | |
0016 210-07315 3.000 EACH 6800. 00000 20400. 00| 4500. 00000 13500. 00|
CHAMBER , FLUME CHAMBER | | |
0017 210-07316 1.000 EACH 19700. 00000 19700. 00| 4500. 00000 4500. 00
MAGNETI C FLOWETER CHAMBER | | |
0018 210-07316 4.000 EACH 7250. 00000 29000. 00| 4500. 00000 18000. 00|
MAGNETI C FLOAWWETER CHAMBER, | NSTALL | | |
0019 210-07317 1.000 EACH 1150. 00000 1150. 00| 3670. 00000 3670. 00
CHECK VALVES W TH VALVE BOX, 4 I N | | |
0020 211- 02060 220.000 CYs | 30. 00000 6600. 00| 28. 00000 6160. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0021 305- 06459 16.000 SYS | 72. 00000 1152. 00| 90. 00000 1440. 00
CEMENT CONCRETE 6 I N., FOR AUTO SAMPLER | | |
PADS | | |
0022 621- 06567 15. 600 MG | 2. 50000 39. 00| 2. 50000 39. 00|
WATER | | |
0023 621-06574 3904.000 SYS | 3. 80000 14835. 20| 4. 00000 15616. 00|
SODDI NG | | |
0024 715-02616 120. 000 LFT | 28. 00000 3360. 00| 26. 00000 3120. 00|
PIPE, PVC, SDR 35, 4 IN [ | |
0025 715- 02906 138.000 LFT | 42. 00000 5796. 00| 33. 00000 4554. 00|
WATER LINE, 4 IN | | |
0026 715-04612 95.000 LFT | 56. 50000 5367. 50| 44. 00000 4180. 00|
PIPE, 4 IN, PVC, CARR ER FORCE MAIN | [ [
0027 715-04612 144.000 LFT | 51. 70000 7444. 80| 61. 50000 8856. 00|
PIPE, 8 IN., GRAVITY CARRI ER | |
0028 715-04612 141. 000 LFT | 27. 00000 3807. 00| 20. 00000 2820. 00|
PI PE , HDPE, GASKET JONT, 2 IN. | |
0029 715-04612 274.000 LFT | 15. 60000 4274. 40| 7.00000 1918. 00|
PIPE , SLOTTED DRAIN, 6 IN. | |
0030 715-05053 248.000 LFT | 16. 00000 3968. 00| 7.50000 1860. 00
Pl PE, UNDERDRAI N QUTLET, 6 IN. | | |
0031 715-05766 248.000 LFT | 39. 00000 9672. 00| 23. 00000 5704. 00|
FORCE MAIN, 4 IN. | | |
0032 715-07319 2.000 EACH 34500. 00000 69000. 00| 32300. 00000 64600. 00
SEPTI C TANK | | |
0033 715-90052 LUWP| 21500. 00000 21500. 00| 13500. 00000 13500. 00
LI FT STATION, LS-1 | | |
0034 715-90052 LUWP| 21500. 00000 21500. 00| 13500. 00000 13500. 00
LI FT STATION, LS-2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 165 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 790, 624. 50 ROQUTE : 70
CALL ORDER . 165 CONTRACT ID : R -26277-B COUNTI ES : HANCOCK
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-2031359 | (2) 35-1057871 [
| HERI TAGE | NDUSTRI AL SERVI CES| SMOCK FANSLER CORPORATI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0035 715-90052 LUWP| 16750. 00000 16750. 00| 12000. 00000 12000. 00
LI FT STATION, LS-3 | | |
0036 715-90052 LUWP| 29150. 00000 29150. 00| 22700. 00000 22700. 00
LI FT STATION, LS-4 | | [
0037 718-04986 6.000 EACH 460. 00000 2760. 00| 175. 00000 1050. 00
CLEANOUT , 6 IN. PVC | | [
0038 718- 06529 1.000 EACH| 1180. 00000 1180. 00| 150. 00000 150. 00
OUTLET PROTECTOR, 2 | | [
0039 718-52610 31.000 CYS | 56. 00000 1736. 00| 37. 00000 1147.00
AGGREGATE FOR UNDERDRAI NS | |
0040 718-99153 48.000 SYS | 4. 60000 220. 80| 4. 50000 216. 00
GEOTEXTI LES FOR UNDERDRAI N | | |
0041 720- 94157 2.000 EACH 5800. 00000 11600. 00| 3800. 00000 7600. 00
MANHOLE, C | | |
0042 732-03718 1.000 EACH 9500. 00000 9500. 00| 3650. 00000 3650. 00
Al R VACUUM RELEASE VALVE STRUCTURE | | |
0043 732-04174 299. 000 LFT | 26. 40000 7893. 60| 25. 00000 7475. 00
PI PE, PVC, SDR 35, GASKET JONT, 6 IN | | |
0044 732-04179 22.000 LFT | 32. 15000 707. 30| 30. 00000 660. 00
PI PE, PVC, SDR 35, GASKET JONT, 8 IN | | |
0045 732-04749 95.000 LFT | 49. 00000 4655. 00| 29. 00000 2755. 00
CASI NG 10 IN. HDPE, OPEN CUT | | [
0046 732-04749 144.000 LFT | 100. 50000 14472. 00| 200. 00000 28800. 00
CASI NG 16 IN. HDPE, DI RECTI ONAL DRI LLED | | |
0047 732-04837 2.000 EACH 1150. 00000 2300. 00| 800. 00000 1600. 00
PLUG VALVES W TH VALVE BOX, 4 IN. | | |
0048 732-04837 2.000 EACH 1300. 00000 2600. 00| 1200. 00000 2400. 00|
PLUG VALVES W TH VALVE BOX, 6 IN. | | |
0049 732- 04926 1.000 EACH 8250. 00000 8250. 00| 3500. 00000 3500. 00|
VALVE PI T | | [
0050 732-06842 1.000 EACH 3800. 00000 3800. 00| 3500. 00000 3500. 00|
TAP , EXI STING REMOVE | | |
0051 807- 02560 LUWP| 78000. 00000 78000. 00| 102184. 00000 102184. 00|
ELECTRI CAL WORK , EXTERI CR | | |
0052 807- 02560 LUWP| 27000. 00000 27000. 00| 57240. 00000 57240. 00|
ELECTRI CAL WORK , | NTERI CR | | |
0053 807- 04988 1.000 EACH 6600. 00000 6600. 00| 1300. 00000 1300. 00|
BOX , DI STRI BUTI ON | | |
SECTI ON TOTALS | $ 768, 574. 00| $ 791, 256. 00|
CONTRACT TOTALS | $ 768, 574. 00| $ 791, 256. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 280, 480. 00 ROUTE :
CALL ORDER 171 CONTRACT ID : R -26303-A COUNTI ES
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 04/12/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET- AS| DE :

VENDOR RANKI NG :

ELKHART

9920057

DATE : 08/16/02
PAGE : 171 -1

1 31-0934755 OLENTANGY RESTORATI ON | RREGUALR BI D $
2 35-0888309 CASTEEL CONSTRUCTI ON CORP $

234, 570. 00
362, 000. 00

100. 0000%
154. 3249%

ALL BI DS REJECTED, TO BE READVERTI SED.



PRESENT STRUCTURE,

REMOVE UNDERDRAI N

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/ 16/ 02
PAGE : 177 -1
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 5, 777, 497. 37 ROUTE : 65 465
CALL ORDER : 177 CONTRACT ID : R -26305-A COUNTI ES @ JOHNSON MARI ON
LETTI NG DATE : 08/13/02 10: 00 AM DISTRICT  : GREENFI ELD DI STRI CT
CONTRACT TIME : 11/18/02 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0653295
0653291
0653292
OTHERS
SET- ASI DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 4,216, 744.57 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 4,460, 000. 00 105. 7687%
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT
__________________________________________ Y
SECTI ON 0001  GUARDRAI L | MPROVEMENT
[ I I
0001 105- 06845 LUMP|  21651. 00000 21651.00|  37000. 00000 37000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 10.000 MOS | 1976. 25000 19762. 50| 2000. 00000 20000. 00|
FIELD COFFI CE, B | | |
0003 110- 01001 LUMP|  200000. 00000 200000. 00|  229906. 07000 229906. 07
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 4149.500 LFT | 1. 57000 6514. 72| 1. 60000 6639. 20|
GUARDRAI L, REMOVE | | |
0005 202-51328 LUMP|  27021. 97000 27021.97|  15000. 00000 15000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR #1 [ [ |
0006 202- 51328 LUMP| 6208. 29000 6208. 29| 4000. 00000 4000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR. #2 [ [ |
0007 202-51328 LUMP|  27021. 97000 27021.97|  15000. 00000 15000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR #3 [ [ |
0008 202- 51328 LUMP| 6208. 29000 6208. 29| 4000. 00000 4000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR. #4 [ [ |
0009 202-51328 LUMP|  13145. 47000 13145. 47| 8000. 00000 8000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR #8 [ [ |
0010 202-51330 LUMP| 583. 43000 583. 43 2000. 00000 2000. 00|
I I
| |

QUTLET PROTECTOR



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PACGE : 177 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 777, 497. 37 ROUTE : 65 465
CALL ORDER o177 CONTRACT ID: R -26305-A COUNTI ES : JOHNSON MARI ON
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
(1) 35-1917625 | (2) 35-0918397

I
M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0011 202- 60820 322750.000 SYS | 0. 48000 154920. 00| 0. 25000 80687. 50|
SURFACE M LLING ASPHALT , 1 1/4 IN. | | |
0012 202- 93608 6.000 EACH 1458. 57000 8751. 42| 1600. 00000 9600. 00|
MEDI AN CROSSOVER, REMOVE | | |
0013 202- 95027 12.000 EACH| 289. 17000 3470. 04| 1000. 00000 12000. 00|
| MPACT ATTENUATCR REMOVE | | |
0014 202- 96151 LUMP| 1597. 09000 1597. 09| 4000. 00000 4000. 00|
TRANSPORTATI ON OF SALVAGEABLE | TEMB | | |
0015 203- 02000 235.000 CYS | 113. 76000 26733. 60| 130. 00000 30550. 00|
EXCAVATI ON,  COVMON | | |
0016 203- 02070 1275.000 CYS | 19. 98000 25474. 50| 30. 00000 38250. 00|
BORROW | | |
0017 205- 06932 1000. 000 LFT | 5. 80000 5800. 00| 5. 10000 5100. 00|
TEMPORARY CHECK DAM STRAW BALES | | |
0018 205- 06933 27.000 EACH 56. 71000 1531. 17| 58. 00000 1566. 00|
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0019 205- 06937 3000.000 LFT | 1. 99000 5970. 00| 1. 60000 4800. 00|
TEMPORARY SI LT FENCE | | |
0021 305- 07464 1000. 000 SYS | 174. 00000 174000. 00| 100. 00000 100000. 00|
PCC BASE PATCHING, 9 IN [ [ [
0024 404- 05511 130215.000 SYS | 0. 57000 74222. 55| 0. 85000 110682. 75|
SEAL COAT, 2 | | |
0025 406- 05520 75.000 TON | 168. 00000 12600. 00| 185. 00000 13875. 00|
ASPHALT FOR TACK COAT | | |
0026 503- 03489 322.000 EACH| 13. 96000 4495 12| 10. 00000 3220. 00|
RETROFI TTED Tl E BARS | | |
0027 503- 05240 432.000 LFT | 10. 57000 4566. 24| 10. 00000 4320. 00|
D-1 CONTRACTI ON JO NT | | [
0028 506- 06333 10.000 SYS | 385. 00000 3850. 00| 270. 00000 2700. 00|
PCCP PATCH NG, FULL DEPTH , 11 IN. | | |
0029 506- 06333 206.200 SYS | 390. 00000 80418. 00| 280. 00000 57736. 00|
PCCP PATCH NG, FULL DEPTH , 14 IN. | | |
0030 506- 06333 10.000 SYS | 383. 00000 3830. 00| 265. 00000 2650. 00|
PCCP PATCHING FULL DEPTH, 9 IN. | | |
0033 601- 05999 26.000 EACH 34. 02000 884. 52| 35. 00000 910. 00|
CURVED TERM NAL END | | |
0034 601- 91649 4.000 EACH 324. 77000 1299. 08| 330. 00000 1320. 00|

GUARD RAI L THRI E BEAM TRANSI TI ON | | |
SECTI ON, GALVANI ZED | | |
0035 601- 91650 56.000 LFT | 66. 41000 3718. 96 68. 00000 3808. 00|
GUARD RAI L THRI E BEAM EXPANSI ON RAI L, | | |
GALVANI ZED [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 08/16/02
PAGE : 177 -3

ENG NEER S ESTI MATE: $ 5, 777, 497. 37 ROUTE : 65 465
CALL ORDER o177 CONTRACT ID: R -26305-A COUNTI ES : JOHNSON MARI ON
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397 [
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0036 601- 94690 1.000 EACH 3067. 23000 3067. 23| 3100. 00000 3100. 00
GUARDRAI L END TREATMENT, M5 | |
0037 601-99105 2126.000 LFT | 9. 38000 19941. 88| 9. 60000 20409. 60
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0038 601-99108 34237.000 LFT | 12. 70000 434809. 90| 13. 00000 445081. 00
GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. | | |
3 IN. SPACI NG | |
0039 601-99123 2.000 EACH 2123. 86000 4247. 72| 2100. 00000 4200. 00|
GUARDRAI L TRANSI TION, GP | | |
0040 601-99132 4.000 EACH 67. 02000 268. 08| 68. 00000 272. 00|
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | | |
SPACI NG [ | |
0042 616- 02320 53.000 SYS | 1. 97000 104. 41| 5. 00000 265. 00
GEOTEXTI LES | | |
0043 616- 06405 30. 000 TON | 63. 78000 1913. 40| 45. 00000 1350. 00
Rl PRAP, REVETNMENT | | [
0044 621-01004 5.000 EACH 680. 46000 3402. 30| 310. 00000 1550. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0045 621- 02363 1000. 000 SYS | 0. 70000 700. 00| 0. 27000 270. 00|
MULCHED SEEDI NG T, CONVENTI ONAL M X | |
0046 621- 06559 26860. 000 SYS | 0. 33000 8863. 80| 0. 36000 9669. 60|
MULCHED SEEDI NG R | | [
0047 621-06574 2540. 000 SYS | 4. 60000 11684. 00| 3. 30000 8382. 00|
SODDI NG | | |
0048 706-91957 141. 000 LFT | 50. 06000 7058. 46| 51. 00000 7191. 00|
BRI DGE RAI LING THRI E BEAM | | |
0049 715- 05053 69.500 LFT | 80. 00000 5560. 00| 25. 00000 1737.50
PI PE, UNDERDRAI N QUTLET, 6 IN | | [
0050 715-06863 230.000 LFT | 300. 91000 69209. 30| 310. 00000 71300. 00
Pl PE LI NER, THERMOPLASTI C, AREA 11.6 | | |
SFT. | | |
0051 720- 44000 1.000 EACH 1683. 28000 1683. 28| 630. 00000 630. 00|
CASTI NG ADJUST TO GRADE | |
0052 720- 44000 23.000 EACH 1066. 55000 24530. 65| 1100. 00000 25300. 00|
CASTING ADJUST TO GRADE CAST I N PLACE | | |
Rl SER | [ |
0053 720- 45065 2.000 EACH 2521. 77000 5043. 54| 1500. 00000 3000. 00
INLET, N12 , RELOCATE | | [
0054 720- 45615 2.500 LFT | 303. 18000 757. 95| 700. 00000 1750. 00

STRUCTURE, | NLET, RECONSTRUCT [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PACGE : 177 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 777, 497. 37 ROUTE : 65 465
CALL ORDER o177 CONTRACT ID: R -26305-A COUNTI ES : JOHNSON MARI ON
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
(1) 35-1917625 | (2) 35-0918397

I
M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0055 724-03276 872.000 LFT | 160. 70000 140130. 40| 80. 00000 69760. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0056 801- 01093 16. 000 EACH 644. 38000 10310. 08| 660. 00000 10560. 00
TEMPORARY WORKS| TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0057 801- 04308 6.000 EACH 161. 87000 971. 22| 160. 00000 960. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0058 801- 06198 95.000 DAY | 500. 00000 47500. 00| 700. 00000 66500. 00
PATROLLER | | |
0059 801- 06208 3650.000 LFT | 1. 34000 4891. 00| 1. 00000 3650. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
5 1IN | [ [
0060 801- 06606 18.000 EACH 60. 83000 1094. 94| 62. 00000 1116. 00
BARRI CADE, 111B | |
0061 801- 06640 134.000 EACH 67. 02000 8980. 68 68. 00000 9112. 00
CONSTRUCTI ON SIGN, A | | |
0062 801- 06710 660. 000 DAY | 14. 43000 9523. 80| 15. 00000 9900. 00
FLASH NG ARROW SI GN | | |
0063 801- 06775 LUMP|  65000. 00000 65000. 00|  140000. 00000 140000. 00
MAI NTAI NI NG TRAFFI C | | |
0064 801- 07215 405.000 DAY | 36. 09000 14616. 45| 37. 00000 14985. 00
TEMPOORARY CHANGEABLE MESSAGE SI GN | | |
0065 805- 05406 2.000 EACH  29361.81000 58723.62|  30000. 00000 60000. 00
DATA COLLECTION SITE , 6 LANE | | |
0066 805- 07535 LUMP|  54410. 22000 54410.22|  55000. 00000 55000. 00
W M STATION, 6 LANE Pl EZO | | |
0067 808- 03631 40.000 LFT | 25. 78000 1031. 20| 26. 00000 1040. 00
LINE, EPOXY, SOLID, WH TE, 4 IN | | |
0068 808- 03632 8.000 LFT | 25. 78000 206. 24| 26. 00000 208. 00
LINE, EPOXY, SOLID, YELLOW 4 IN. | |
0069 808- 06702 36410.000 LFT | 0. 40000 14564. 00| 0. 40000 14564. 00
LINE, THERMOPLASTIC, BROKEN, WH TE, 5 | |
I'N I I I
0070 808- 06713 88807.000 LFT | 0. 07000 6216. 49| 0. 07000 6216. 49
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0071 808- 06714 88807.000 LFT | 0. 07000 6216. 49| 0. 07000 6216. 49
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0072 808- 74811 57.000 LFT | 30. 93000 1763. 01| 32. 00000 1824. 00
LINE, EPOXY, BROKEN, WHI TE, 5 IN | |
0073 808- 75996 4055. 000 EACH 4. 15000 16828. 25| 4. 00000 16220. 00

SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | I
REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 177 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 777, 497. 37 ROUTE : 65 465
CALL ORDER o177 CONTRACT ID: R -26305-A COUNTI ES : JOHNSON MARI ON
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
(1) 35-1917625 | (2) 35-0918397

I
M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |

LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0074 808- 75998 4125.000 EACH 20. 00000 82500. 00| 20. 00000 82500. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0075 211- 02060 2.500 CYS | 34. 85000 87. 13| 70. 00000 175. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0076 401- 05456 26630.000 TON | 45.00000  1198350. 00| 46.00000  1224980. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0077 402- 05495 5500.000 TON | 27. 00000 148500. 00| 46. 00000 253000. 00|
HVA WEDGE AND LEVEL | | |
0078 305- 06082 2271.000 TON | 130. 00000 295230. 00| 130. 00000 295230. 00|
HVA PATCHI NG FOR ASPHALT PAVEVENT | | |
0079 305- 93341 198972. 000 LFT | 1. 32000 262643. 04| 1. 80000 358149. 60|
SAW CLEAN AND SEAL LONG TUDI NAL JOI NTS | | |
0080 305- 93342 176864. 000 LFT | 1. 32000 233460. 48| 1. 80000 318355. 20|
SAW CLEAN AND SEAL TRANSVERSE JONTS | | |
0081 401- 05467 5000.000 LFT | 0. 78000 3900. 00| 1. 00000 5000. 00|
M LLED HVA CORRUGATI ONS | | |
SECTI ON TOTALS | $ 4,216, 744. 57| $ 4,460, 000. 00

------------------------------------------ o m m e e e e o m e et e e e e e e e e e e e e e e e e e e e memeeoeoao--

CONTRACT TOTALS | $ 4,216, 744. 57| $ 4,460, 000. 00|




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 08/ 16/ 02
PAGE : 181 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 10, 587, 467. 10 ROUTE :
CALL ORDER : 181 CONTRACT ID : R -26431-A COUNTI ES : CLARK
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
CONTRACT TIME : 130 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PROJECT(S) : C730009
C730010
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 7,553, 000.00 100. 0000%
2 35-1698047 GRADEX, | NC. $ 8,347,245.37 110. 5156%
3 35-1487672 MAC CONSTRUCTI ON & EXCAVATI NG | NC. $ 8,577,197.55 113. 5601%
| (1) 35-2040801 | (2) 35-1698047 | (3) 35-1487672
| GOHVANN ASPHALT & CONSTR., || GRADEX, | NC. | MAC CONSTRUCTI ON & EXCAVATI N
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  NEW ROAD CONSTRUCTI ON
I | |
0001 105- 06845 LUMP|  58000. 00000 58000. 00| 225000. 00000 225000. 00|  90000. 00000 90000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07039 18.000 MOS | 1300. 00000 23400. 00| 2500. 00000 45000. 00| 1700. 00000 30600. 00
FI ELD OFFI CE, B | | |
0003 110- 01001 LUMP|  370000. 00000 370000. 00|  421800. 00000 421800. 00|  255000. 00000 255000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  145000. 00000 145000. 00]  168000. 00000 168000. 00] 100000. 00000 100000. 00
CLEARI NG R GHT OF WAY | | |
0005 202- 03000 LUMP| 4273. 45000 4273.45|  20000. 00000 20000. 00|  16000. 00000 16000. 00
HOUSES AND BUI LDI NGS, REMOVE | | |
0006 202- 60820 8347.780 SYS | 1. 50000 12521. 67| 2. 50000 20869. 45| 1. 40000 11686. 89
SURFACE M LLI NG ASPHALT | | |
0008 203- 02045 23436.000 CYS | 2. 00000 46872. 00| 3. 90000 91400. 40| 4. 10000 96087. 60
EXCAVATI ON FOR SUBGRADE TREATNMENT | | |
0009 203- 02055 383292.000 CYS | 4. 55000 1743978. 60| 3. 40000 1303192. 80| 6. 75000 2587221. 00
EMBANKNVENT | | |
0010 205- 02224 2314.000 LFT | 1. 50000 3471. 00| 1. 58000 3656. 12| 1. 50000 3471. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON [ [ [
0011 205- 06931 462.000 TON | 15. 00000 6930. 00| 25. 70000 11873. 40| 30. 00000 13860. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0012 205- 06933 9.000 EACH| 50. 00000 450. 00| 52. 00000 468. 00| 50. 00000 450. 00
TEMPORARY DI TCH | NLET PROTECTI ON | |
0013 205- 06937 5514.000 LFT | 1. 50000 8271. 00| 1. 58000 8712. 12| 2. 40000 13233. 60
TEMPORARY SI LT FENCE | | |
0014 206-51230 787.000 CYS | 30. 00000 23610. 00| 105. 00000 82635. 00| 90. 00000 70830. 00

EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PACGE : 181 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 587, 467. 10 ROUTE :
CALL ORDER . 181 CONTRACT ID : R -26431-A COUNTI ES : CLARK
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1698047 | (3) 35-1487672
| GOHVANN ASPHALT & CONSTR., || GRADEX, | NC. | MAC CONSTRUCTI ON & EXCAVATI N
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 211- 02050 20000. 000 CYS | 11. 00000 220000. 00| 15. 80000 316000. 00| 16. 00000 320000. 00
B BORROW | | |
0016 211-02060 3637.700 CYS | 19. 00000 69116. 30| 18. 30000 66569. 91| 21. 00000 76391. 70
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 211- 06467 382.000 CYS | 30. 00000 11460. 00| 27. 30000 10428. 60| 21. 00000 8022. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0018 303-52308 27490. 670 TON | 10. 00000 274906. 70| 10. 00000 274906. 70| 12. 15000 334011. 64
COVPACTED AGGREGATE, O 53 | | [
0019 305-05204 57.000 TON | 61. 00000 3477. 00| 105. 00000 5985. 00| 65. 00000 3705. 00
HMVA FOR PATCHI NG | | [
0020 401- 05437 32109. 460 TON | 26. 00000 834845. 96| 31. 09000 998283. 11| 27. 50000 883010. 15
QT QA HVA BASE 25.0 mm MAI NLI NE | | [
0021 401- 05455 11747.420 TON | 28. 00000 328927. 76| 33. 89000 398120. 06| 29. 00000 340675. 18
QT QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0022 401- 05456 5454, 150 TON | 35. 00000 190895. 25| 46. 73000 254872. 43| 41. 00000 223620. 15
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0023 401- 05459 1299. 440 TON | 30. 00000 38983. 20| 34. 65000 45025. 60| 35. 00000 45480. 40
QC/ QA HMVA BASE 25,0 mm SHOULDER | | [
0024 401- 05464 156.360 TON | 37. 00000 5785. 32| 52. 50000 8208. 90| 58. 00000 9068. 88
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | [
0025 401- 06264 LUMP| 3000. 00000 3000. 00| 13125. 00000 13125. 00| 5500. 00000 5500. 00
PROFI LOGRAPH, HMVA | | [
0026 404- 05511 6862. 080 SYS | 1. 50000 10293. 12| 1. 31000 8989. 32| 1. 35000 9263. 81
SEAL COAT, 2 | | [
0027 405- 05517 85.000 TON | 280. 00000 23800. 00| 262. 50000 22312. 50| 215. 00000 18275. 00
ASPHALT FOR PRI VE COAT | | [
0028 406- 05520 38.400 TON | 175. 00000 6720. 00| 199. 50000 7660. 80| 200. 00000 7680. 00
ASPHALT FOR TACK COAT | | |
0029 601-01522 4.000 EACH 1275. 00000 5100. 00| 1338. 75000 5355. 00| 1275. 00000 5100. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0030 601-94689 8.000 EACH 2200. 00000 17600. 00| 2310. 00000 18480. 00| 2200. 00000 17600. 00
GUARDRAI L END TREATMENT, OS | | |
0031 601-99105 400. 000 LFT | 10. 50000 4200. 00| 11. 03000 4412. 00| 10. 50000 4200. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0032 601-99123 4.000 EACH 2000. 00000 8000. 00| 2100. 00000 8400. 00| 2000. 00000 8000. 00
GUARDRAI L TRANSI TI ON, GP | | |
0033 602-06729 24.000 EACH 6. 00000 144. 00| 8. 93000 214. 32| 8. 50000 204. 00
BARRI ER DELI NEATCR | | |
0034 604- 06069 199. 000 SYS | 50. 00000 9950. 00| 30. 19000 6007. 81| 55. 00000 10945. 00
CURB RAMP, CONCRETE | | |
0035 604- 06070 6816. 000 SYS | 24. 00000 163584. 00| 54. 60000 372153. 60| 24. 00000 163584. 00

SI DEWALK, CONCRETE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

08/ 16/
181 -3

02

ENG NEER S ESTI MATE: $ 10, 587, 467. 10 ROUTE :
CALL ORDER . 181 CONTRACT ID : R -26431-A COUNTI ES : CLARK
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1698047 | (3) 35-1487672
| GOHVANN ASPHALT & CONSTR., || GRADEX, | NC. | MAC CONSTRUCTI ON & EXCAVATI N
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0036 605-06120 55.000 LFT | 20. 50000 1127. 50| 11. 55000 635. 25| 20. 50000 1127.50
CURB, CONCRETE | | |
0037 605-06140 11611. 000 LFT | 11. 00000 127721. 00| 10. 45000 121334. 95| 10. 00000 116110. 00
CURB AND GUTTER, CONCRETE | | [
0038 605- 06155 4309. 000 LFT | 9. 75000 42012. 75| 9. 19000 39599. 71| 9. 10000 39211. 90
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0039 605- 06255 373.000 SYS | 50. 00000 18650. 00| 43. 05000 16057. 65| 75. 00000 27975. 00
CENTER CURB, D, CONCRETE | | [
0040 610- 06259 342.000 SYS | 50. 00000 17100. 00| 58. 80000 20109. 60| 55. 00000 18810. 00
REI NFORCED CONCRETE BRI DGE APPRQACH, 12 | | |
IN | | |
0041 611-05330 4084. 100 SYS | 32. 00000 130691. 20| 31. 24000 127587. 28| 34. 00000 138859. 40
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | | |
6 IN. | | |
0042 611-06497 5.000 EACH 180. 00000 900. 00| 236. 25000 1181. 25| 180. 00000 900. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0043 614- 06480 220.000 LFT | 75. 00000 16500. 00| 68. 25000 15015. 00| 18. 00000 3960. 00
HEADER, CEMENT CONCRETE, C | | [
0044 615- 06490 135.000 EACH 105. 00000 14175. 00| 110. 25000 14883. 75| 105. 00000 14175. 00
R GHT OF WAY MARKER | | [
0045 615- 06505 31.000 EACH 360. 00000 11160. 00| 456. 75000 14159. 25| 435. 00000 13485. 00
MONUMENT, B | | |
0046 615- 06510 1.000 EACH 320. 00000 320. 00| 430. 50000 430. 50| 410. 00000 410. 00
MONUMENT, C | | |
0047 615- 06515 1.000 EACH 150. 00000 150. 00| 147. 00000 147. 00| 140. 00000 140. 00
MONUMVENT, D | | |
0048 615-06527 2.000 EACH 270. 00000 540. 00| 315. 00000 630. 00| 300. 00000 600. 00
MONUMENT, SECTI ON CORNER | | |
0049 616-02320 31100. 000 SYS | 1. 00000 31100. 00| 1.12000 34832. 00| 1. 00000 31100. 00
GEOTEXTI LES | | |
0050 616- 06405 341.120 TON | 17. 00000 5799. 04| 25. 70000 8766. 78| 18. 00000 6140. 16
R PRAP, REVETMENT | | [
0051 616-51367 1055. 000 SYS | 55. 00000 58025. 00| 58. 80000 62034. 00| 34. 00000 35870. 00
SLOPEWALL, CONCRETE, 4 IN. | | |
0052 621-01004 2.000 EACH 515. 00000 1030. 00| 540. 75000 1081. 50| 515. 00000 1030. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0053 621- 06545 6.900 TON | 495. 00000 3415. 50| 519. 75000 3586. 28| 495. 00000 3415. 50
FERTI LI ZER | | |
0054 621- 06554 2595. 000 LBS | 3. 30000 8563. 50| 3. 47000 9004. 65| 3. 30000 8563. 50

SEED M XTURE, U | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PACGE : 181 -4
TABULATI ON CF BI DS

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 7 FT. X 4 FT. |

ENG NEER S ESTI MATE: $ 10, 587, 467. 10 ROUTE :
CALL ORDER . 181 CONTRACT ID : R -26431-A COUNTI ES : CLARK
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1698047 | (3) 35-1487672
| GOHVANN ASPHALT & CONSTR., || GRADEX, | NC. | MAC CONSTRUCTI ON & EXCAVATI N
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 621- 06565 34.600 TON | 410. 00000 14186. 00| 430. 50000 14895. 30| 410. 00000 14186. 00
MULCHI NG MATERI AL | |
0056 621-06574 2027.000 SYS | 2.90000 5878. 30| 3. 05000 6182. 35| 2.90000 5878. 30
SODDI NG | | [
0057 621-06575 8123.000 SYS | 2.90000 23556. 70| 3. 05000 24775. 15| 2.90000 23556. 70
SODDI NG, NURSERY | | [
0058 701-91792 134. 000 EACH 125. 00000 16750. 00| 105. 00000 14070. 00| 70. 00000 9380. 00
PILE TIP, STEEL H | | [
0059 701- 93658 6454. 000 LFT | 31. 00000 200074. 00| 34. 65000 223631. 10| 44. 00000 283976. 00
PILE, STEEL H, HP 12 X 63 | |
0060 702-44240 21.400 CYS | 725. 00000 15515. 00| 824. 25000 17638. 95| 450. 00000 9630. 00
CONCRETE, A, STRUCTURES [ | [
0061 702-51015 405. 000 CYS | 400. 00000 162000. 00| 262. 50000 106312. 50| 225. 00000 91125. 00
CONCRETE, B, FOOTI NGS | | |
0062 702-94139 542.300 CYS | 275. 00000 149132. 50| 472. 50000 256236. 75| 345. 00000 187093. 50
CONCRETE, A, ABOVE FOOTI NGS | | [
0063 703-51030 97936. 000 LBS | 0. 55000 53864. 80| 0. 53000 51906. 08| 0.51000 49947. 36
REI NFORCI NG STEEL | |
0064 703-51032 195819. 000 LBS | 0. 60000 117491. 40| 0. 63000 123365. 97| 0. 54000 105742. 26
REI NFORCI NG STEEL, EPOXY CQATED | | |
0065 704-51002 799.400 CYS | 350. 00000 279790. 00| 378. 00000 302173. 20| 360. 00000 287784. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0066 706-01268 454,000 LFT | 30. 75000 13960. 50| 32. 29000 14659. 66| 30. 75000 13960. 50
HANDRAI L, ALUM NUM | | [
0067 706-05732 4.000 EACH 1250. 00000 5000. 00| 1785. 00000 7140. 00| 1900. 00000 7600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0068 706-51020 44,200 CYS | 550. 00000 24310. 00| 577. 50000 25525. 50| 450. 00000 19890. 00
CONCRETE, C, RAILING | | |
0069 707-51045 LUWP|  235000. 00000 235000. 00| 195000. 00000 195000. 00| 200000. 00000 200000. 00
CONCRETE STRUCTURAL MEMBERS | | |
0070 709-51821 LUWP| 11500. 00000 11500. 00| 15750. 00000 15750. 00| 15000. 00000 15000. 00
SURFACE SEAL | | |
0071 714-01634 217.000 LFT | 275. 00000 59675. 00| 248. 00000 53816. 00| 220. 00000 47740. 00
I
|

0072 714- 06660 83.640 SYS | 300. 00000 25092. 00| 204. 75000 17125. 29 345. 00000 28855. 80
W NGMALL | | |

0073 715-05048 20168.000 LFT | 2. 50000 50420. 00| 2. 78000 56067. 04 2.10000 42352. 80
PIPE, TYPE 4, CIRCULAR 6 IN | | [

0074 715- 05053 335.000 LFT | 10. 00000 3350. 00| 14. 00000 4690. 00| 9. 80000 3283. 00

Pl PE, UNDERDRAI N QUTLET, 6 IN. | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

08/ 16/
181 -5

02

ENG NEER S ESTI MATE: $ 10, 587, 467. 10 ROUTE :
CALL ORDER . 181 CONTRACT ID : R -26431-A COUNTI ES : CLARK
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1698047 | (3) 35-1487672
| GOHVANN ASPHALT & CONSTR., || GRADEX, | NC. | MAC CONSTRUCTI ON & EXCAVATI N
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0075 715-05119 109. 000 LFT | 25. 00000 2725. 00| 26. 00000 2834. 00| 20. 00000 2180. 00
PIPE, TYPE 1, CRCULAR 15 IN [ | |
0076 715-05123 310.000 LFT | 30. 00000 9300. 00| 37. 00000 11470. 00| 28. 00000 8680. 00
PIPE, TYPE 1, CRCULAR 24 IN [ | [
0077 715-05125 120.000 LFT | 40. 00000 4800. 00| 51. 00000 6120. 00| 38. 00000 4560. 00
PIPE, TYPE 1, CRCULAR 30 IN [ [ [
0078 715-05149 2439.000 LFT | 24. 00000 58536. 00| 21. 00000 51219. 00| 18. 00000 43902. 00
PIPE, TYPE 2, CRCULAR 12 IN [ [ [
0079 715-05151 1403. 000 LFT | 25. 00000 35075. 00| 26. 00000 36478. 00| 19. 00000 26657. 00
PIPE, TYPE 2, CRCULAR 15 IN [ [ [
0080 715-05152 1508. 000 LFT | 26. 00000 39208. 00| 28. 00000 42224. 00| 23. 00000 34684. 00
PIPE, TYPE 2, CRCULAR 18 IN [ [ [
0081 715-05154 290. 000 LFT | 30. 00000 8700. 00| 37. 00000 10730. 00| 39. 00000 11310. 00
PIPE, TYPE 2, CRCULAR 24 IN | | [
0082 715-05168 15.000 LFT | 36. 00000 540. 00| 21. 00000 315. 00| 40. 00000 600. 00
PIPE, TYPE 3, CRCULAR 12 IN [ [ [
0083 715-05169 266. 000 LFT | 25. 00000 6650. 00| 26. 00000 6916. 00| 30. 00000 7980. 00
PIPE, TYPE 3, CRCULAR 15 IN [ [ [
0084 715-05171 270.000 LFT | 26. 00000 7020. 00| 28. 00000 7560. 00| 27. 00000 7290. 00
PIPE, TYPE 3, CRCULAR 18 IN [ [ [
0085 715-05173 904.000 LFT | 30. 00000 27120. 00| 37. 00000 33448. 00| 24. 00000 21696. 00
PIPE, TYPE 3, CRCULAR 24 IN [ | [
0086 715-05175 72.000 LFT | 40. 00000 2880. 00| 75. 00000 5400. 00| 52. 00000 3744. 00
PIPE, TYPE 3, CIRCULAR 30 IN [ [ [
0087 715- 05407 190. 000 LFT | 22. 00000 4180. 00| 4. 20000 798. 00| 8. 20000 1558. 00
PI PE, END BENT DRAIN, 6 IN | | [
0088 715-46000 39. 000 EACH 210. 00000 8190. 00| 354. 00000 13806. 00| 220. 00000 8580. 00
PI PE END SECTION, 12 IN. | | |
0089 715-46005 19. 000 EACH 230. 00000 4370. 00| 420. 00000 7980. 00| 280. 00000 5320. 00
PI PE END SECTION, 15 IN. | | |
0090 715-46010 18. 000 EACH 270. 00000 4860. 00| 440. 00000 7920. 00| 320. 00000 5760. 00
PI PE END SECTION, 18 IN. | | |
0091 715-46020 15. 000 EACH 440. 00000 6600. 00| 620. 00000 9300. 00| 540. 00000 8100. 00
PI PE END SECTION, 24 IN. | | |
0092 715-46030 4.000 EACH 560. 00000 2240. 00| 1063. 00000 4252. 00| 640. 00000 2560. 00
PI PE END SECTION, 30 IN. | | |
0093 715-97040 42.000 LFT | 22. 00000 924. 00| 78. 60000 3301. 20| 23. 00000 966. 00
Pl PE, RELAID, 24 IN. | | |
0094 718- 06528 7.000 EACH 350. 00000 2450. 00| 620. 00000 4340. 00| 630. 00000 4410. 00
OUTLET PROTECTOR, 1 | | |
0095 718- 06531 9.000 EACH 330. 00000 2970. 00| 775. 00000 6975. 00| 690. 00000 6210. 00

OUTLET PROTECTOR, 3 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

08/ 16/ 02
181 -6

ENG NEER S ESTI MATE: $ 10, 587, 467. 10 ROUTE :
CALL ORDER : 181 CONTRACT ID : R -26431-A COUNTI ES : CLARK
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-1698047 | (3) 35-1487672
| GOHVANN ASPHALT & CONSTR., || GRADEX, | NC. | MAC CONSTRUCTI ON & EXCAVATI N
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE ANMOUNT
__________________________________________ o
0096 718-52610 1158.000 CYS | 18. 00000 20844. 00| 25. 30000 29297. 40| 17. 00000 19686. 00
AGGREGATE FOR UNDERDRAI NS | |
0097 718- 99153 11885.000 SYS | 0. 70000 8319. 50| 0. 81000 9626. 85| 1. 30000 15450. 50
GEOTEXTI LES FOR UNDERDRAI N | |
0098 720- 44000 7.000 EACH 230. 00000 1610. 00| 650. 00000 4550. 00| 310. 00000 2170. 00
CASTI NG, ADJUST TO GRADE | [
0099 720- 45030 1.000 EACH| 1150. 00000 1150. 00| 1300. 00000 1300. 00| 1300. 00000 1300. 00
I NLET, E7 | | |
0100 720- 45035 4.000 EACH 1150. 00000 4600. 00 1275. 00000 5100. 00| 1100. 00000 4400. 00
I NLET, F7 | | |
0101 720- 45045 11.000 EACH| 1200. 00000 13200. 00| 1100. 00000 12100. 00| 1300. 00000 14300. 00
I NLET, J10 | | |
0102 720- 45055 6.000 EACH 1200. 00000 7200. 00| 2100. 00000 12600. 00| 1300. 00000 7800. 00
I NLET, MLO | | |
0103 720- 45145 4.000 EACH 1200. 00000 4800. 00| 1100. 00000 4400. 00| 1300. 00000 5200. 00
I NLET, J10, MODI FI ED | |
0104 720- 45155 1.000 EACH| 1200. 00000 1200. 00| 2500. 00000 2500. 00| 1400. 00000 1400. 00
I NLET, MLO, MODI FI ED | |
0105 720- 45260 3.000 EACH| 1000. 00000 3000. 00| 850. 00000 2550. 00| 1060. 00000 3180. 00
Pl PE CATCH BASIN, 12 IN. | | [
0106 720- 45270 1.000 EACH| 1050. 00000 1050. 00| 900. 00000 900. 00| 1070. 00000 1070. 00
Pl PE CATCH BASIN, 18 IN. | | [
0107 720- 45410 10. 000 EACH| 1310. 00000 13100. 00| 1800. 00000 18000. 00| 1500. 00000 15000. 00
MANHOLE, C4 | | [
0108 720- 45605 7.000 LFT | 285. 00000 1995. 00| 268. 00000 1876. 00| 220. 00000 1540. 00
STRUCTURE, MANHOLE, RECONSTRUCT | |
0109 720-98174 36.000 EACH| 1600. 00000 57600. 00| 1600. 00000 57600. 00| 1800. 00000 64800. 00
I NLET, B15 | | |
0110 720- 98555 12. 000 EACH| 1600. 00000 19200. 00| 1800. 00000 21600. 00| 1800. 00000 21600. 00
I NLET, C15 | | |
0111 723-07311 146. 000 LFT | 1450. 00000 211700. 00| 1601. 25000 233782. 50| 1175. 00000 171550. 00
STRUCTURE, PRECAST THREE- SIDED, 192 IN. | | [
X 96 IN. | | |
0112 728-98377 LUWP|  12000. 00000 12000. 00|  12600. 00000 12600. 00]  12000. 00000 12000. 00
MASONRY COATI NG | | |
0113 801- 01093 2.000 EACH| 1500. 00000 3000. 00| 1365. 00000 2730. 00| 1300. 00000 2600. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY | | |
0114 801- 04308 5.000 EACH 350. 00000 1750. 00| 525. 00000 2625. 00| 500. 00000 2500. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0115 801- 06203 6680. 000 LFT | 0. 11000 734. 80| 0. 21000 1402. 80| 0. 20000 1336. 00

TEMPORARY PAVEMENT MARKING, 4 I N



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

08/ 16/
181 -7

02

TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, |
AMBER, GREEN, AMBER ARROWN GREEN ARROW |

ENG NEER S ESTI MATE: $ 10, 587, 467. 10 ROUTE :
CALL ORDER : 181 CONTRACT ID : R -26431-A COUNTI ES : CLARK
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-1698047 | (3) 35-1487672
| GOHVANN ASPHALT & OONSTR., || GRADEX, | NC. | MAC CONSTRUCTI ON & EXCAVATI N
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0116 801- 06207 4920.000 LFT | 0. 80000 3936. 00| 0. 98000 4821. 60| 0. 93000 4575. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
4 IN. I I [
0117 801- 06605 9.000 EACH 155. 00000 1395. 00| 136. 50000 1228. 50| 130. 00000 1170. 00
BARRI CADE, |11A | | |
0118 801- 06606 5.000 EACH 165. 00000 825. 00| 147. 00000 735. 00| 140. 00000 700. 00
BARRI CADE, |11B | | |
0119 801- 06625 21.000 EACH 125. 00000 2625. 00| 189. 00000 3969. 00| 180. 00000 3780. 00
DETOUR ROUTE MARKER ASSEMBLY [ |
0120 801- 06640 31.000 EACH 175. 00000 5425. 00| 210. 00000 6510. 00| 200. 00000 6200. 00
CONSTRUCTI ON SI GN, A | | |
0121 801-06775 LUMP|  25000. 00000 25000.00]  90000. 00000 90000. 00]  40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | [ I
0122 801-09133 2.000 EACH 8500. 00000 17000. 00| 7350. 00000 14700. 00| 7000. 00000 14000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0123 802- 05701 388.000 LFT | 9. 49000 3682. 12| 9. 96000 3864. 48| 7. 30000 2832. 40
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | [
0124 802- 76025 249.600 SFT | 11. 53000 2877. 89| 12. 11000 3022. 66| 13. 10000 3269. 76
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.080 IN. TH CKNESS | |
0126 802- 76045 64.500 SFT | 13. 12000 846. 24| 13. 78000 888. 81| 14. 50000 935. 25
SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.125 IN. THI CKNESS | |
0127 805-01815 8.000 EACH 1629. 63000 13037. 04| 1711. 00000 13688. 00| 1800. 00000 14400. 00
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | |
FT. I I |
0128 805- 01842 21.000 EACH 554. 53000 11645. 13| 582. 00000 12222. 00| 700. 00000 14700. 00
HANDHOLE, SI GNAL | | |
0129 805- 02152 12.000 EACH 305. 75000 3669. 00| 321. 00000 3852. 00| 380. 00000 4560. 00
PEDESTRI AN SI GNAL HEAD W TH | | |
| NTERNATI ONAL SYMBOLS, 18 IN. [ [ |
0130 805- 06592 3696.000 LFT | 10. 72000 39621. 12| 11. 26000 41616. 96| 8. 50000 31416. 00
CONDUI T, STEEL, GALVANI ZED, 2 IN. | | |
0131 805- 06834 3.000 EACH 7658. 79000 22976. 37| 8042. 00000 24126. 00| 7890. 00000 23670. 00
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | |
PHASE, TS2, TYPE | | | |
0132 805- 78205 11. 000 EACH| 372. 18000 4093. 98| 391. 00000 4301. 00| 300. 00000 3300. 00
TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED, | |
AVBER, GREEN | |
0133 805- 78230 3.000 EACH 590. 28000 1770. 84| 620. 00000 1860. 00| 520. 00000 1560. 00
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

08/ 16/
181 -8

02

LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 |
I'N. |

ENG NEER S ESTI MATE: $ 10, 587, 467. 10 RQUTE :
CALL ORDER . 181 CONTRACT ID : R -26431-A COUNTI ES : CLARK
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1698047 | (3) 35-1487672
| GOHVANN ASPHALT & CONSTR., || GRADEX, | NC. | MAC CONSTRUCTI ON & EXCAVATI N
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0134 805- 78415 7.000 EACH 1164. 55000 8151. 85| 1223. 00000 8561. 00| 1450. 00000 10150. 00
SPAN, CATENARY, AND TETHER | | |
0135 805- 78420 7.000 EACH 183. 51000 1284. 57| 193. 00000 1351. 00| 200. 00000 1400. 00
DI SCONNECT HANGER | | [
0136 805- 78445 3.000 EACH 400. 53000 1201. 59| 421. 00000 1263. 00| 400. 00000 1200. 00
SI GNAL SERVI CE | | [
0137 805- 78467 200. 000 LFT | 1. 14000 228. 00| 1. 20000 240. 00| 1. 20000 240. 00
SI GNAL CABLE, 3C 8GA. | | [
0138 805- 78470 7972.000 LFT | 0. 40000 3188. 80| 0. 42000 3348. 24| 0. 20000 1594. 40
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0139 805- 78480 1590. 000 LFT | 0. 70000 1113. 00| 0. 74000 1176. 60| 0. 80000 1272. 00
SI GNAL CABLE, 3C 14GA. | | [
0140 805- 78485 1840.000 LFT | 0. 75000 1380. 00| 0. 79000 1453. 60| 0. 90000 1656. 00
SI GNAL CABLE, 5C 14GA. | | |
0141 805- 78490 1363.000 LFT | 0. 86000 1172. 18| 0. 90000 1226. 70| 1. 00000 1363. 00
SI GNAL CABLE, 7C 14GA. | | [
0142 805-78510 11146.000 LFT | 0. 66000 7356. 36| 0. 69000 7690. 74| 0. 80000 8916. 80
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0143 805- 78785 20. 000 EACH 680. 07000 13601. 40| 714. 00000 14280. 00| 360. 00000 7200. 00
Sl GNAL DETECTOR HOUSI NG | | [
0144 805- 78795 2645. 000 LFT | 5. 52000 14600. 40| 5. 80000 15341. 00| 7.60000 20102. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0145 805- 78925 3.000 EACH 801. 07000 2403. 21| 841. 00000 2523. 00| 550. 00000 1650. 00
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0146 805-81032 8.000 EACH 2243. 03000 17944. 24| 2355. 00000 18840. 00| 2380. 00000 19040. 00
SI GNAL STRAIN POLE, STEEL, 30 FT. | | |
0147 805-92504 21. 000 EACH 227. 84000 4784. 64| 239. 00000 5019. 00| 290. 00000 6090. 00
LOOP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL| | |
0148 805-96121 12. 000 EACH 109. 95000 1319. 40| 115. 00000 1380. 00| 100. 00000 1200. 00
PEDESTRI AN PUSH BUTTON AND SI GN | | |
0149 805-97042 1.000 EACH 911. 07000 911. 07| 956. 00000 956. 00| 500. 00000 500. 00
SIGNAL, POLE, WOOD, 5, 35 FT. | | |
0150 808- 03002 140. 000 LFT | 2. 50000 350. 00| 2. 63000 368. 20| 3. 00000 420. 00
LI NE, EPOXY, BROKEN, WHITE, 4 IN. | | |
0151 808- 03631 545.000 LFT | 2. 50000 1362. 50| 2. 63000 1433. 35| 3. 00000 1635. 00
LI NE, EPOXY, SOLID, WH TE, 4 IN. | | |
0152 808- 05866 10. 000 SYS | 300. 00000 3000. 00| 26. 25000 262. 50| 10. 00000 100. 00
PAVEMENT MESSAGE MARKI NG REMOVE | | |
0153 808-06701 3412.000 LFT | 0. 25000 853. 00| 0. 26000 887. 12| 0. 29000 989. 48
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

08/ 16/
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02

ENG NEER S ESTI MATE: $ 10, 587, 467. 10 ROUTE :
CALL ORDER : 181 CONTRACT ID : R -26431-A COUNTI ES : CLARK
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-1698047 | (3) 35-1487672
| GOHVANN ASPHALT & OONSTR., || GRADEX, | NC. | MAC CONSTRUCTI ON & EXCAVATI N
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ e
0154 808- 06703 36676.000 LFT | 0. 25000 9169. 00| 0. 26000 9535. 76| 0. 25000 9169. 00
LI NE, THERMOPLASTIC, SOLID, WHI TE, 4 IN. | |
0155 808- 06716 4720.000 LFT | 0. 50000 2360. 00| 0. 53000 2501. 60| 0. 40000 1888. 00
LI NE, REMOVE | |
0156 808- 07310 280.000 LFT | 8. 00000 2240. 00| 8. 40000 2352. 00| 8. 50000 2380. 00
TRANSVERSE MARKI NGS, EPOXY, SOLI D, | | |
YELLOW CROSSHATCH, 12 IN. | | |
0157 808- 75240 100.000 LFT | 0. 25000 25. 00| 2.10000 210. 00| 2. 00000 200. 00
LI NE, THERMOPLASTIC, BROKEN, YELLOWN 4 | |
I'N. I I I
0158 808- 75245 15705. 000 LFT | 0. 25000 3926. 25| 0. 26000 4083. 30| 0. 27000 4240. 35
LI NE, THERMOPLASTIC, SCLID, YELLON 4 | | |
I'N. I I I
0159 808- 75278 1509. 000 LFT | 1. 50000 2263. 50| 1. 58000 2384. 22| 1. 25000 1886. 25
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLOW CROSSHATCH LINE, 12 IN. | | |
0160 808- 75297 544.000 LFT | 3. 00000 1632. 00| 3. 15000 1713. 60| 3. 25000 1768. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0161 808- 75300 1576.000 LFT | 0. 80000 1260. 80| 0. 84000 1323. 84| 0. 58000 914. 08
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | [
0162 808- 75320 87.000 EACH 45. 00000 3915. 00| 47. 25000 4110. 75| 44. 00000 3828. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERVMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0163 808- 75325 79.000 EACH 50. 00000 3950. 00| 52. 50000 4147. 50| 56. 00000 4424. 00
PAVEMVENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0164 808- 75996 24.000 EACH 6. 00000 144. 00| 15. 75000 378. 00| 57. 00000 1368. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0165 808- 75998 101. 000 EACH| 47. 50000 4797. 50| 42. 00000 4242. 00| 22. 00000 2222. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0166 808- 92027 6547.000 LFT | 0. 90000 5892. 30| 0. 95000 6219. 65| 0. 54000 3535. 38
LI NE, THERMOPLASTIC, SOLID, YELLON 8 | | |
I'N. I I I
0167 808- 95933 1060. 000 LFT | 0. 60000 636. 00| 0. 47000 498. 20| 0. 50000 530. 00
CURB PAI NTI NG, YELLOW | |
0168 808- 98000 545.000 LFT | 5. 00000 2725. 00| 5. 25000 2861. 25| 6. 00000 3270. 00
LI NE, EPOXY, SOLID, YELLOW 8 IN. | |
0169 802- 76035 39.100 SFT | 24. 23000 947. 39| 25. 44000 994. 70| 13. 20000 516. 12

SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 0.100 IN. TH CKNESS | |



DATE : 08/16/02

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
PAGE : 181 -10

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 10, 587, 467. 10 ROUTE :
CALL ORDER . 181 CONTRACT ID : R -26431-A COUNTI ES : CLARK
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1698047 | (3) 35-1487672
| GOHVANN ASPHALT & CONSTR., || GRADEX, | NC. | MAC CONSTRUCTI ON & EXCAVATI N
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 7,553, 000. 00| $ 8,347, 245. 37| $ 8,577,197.55
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao
CONTRACT TOTALS | $ 7,553, 000. 00| $ 8,347, 245. 37| $ 8,577,197.55




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/16/02
PAGE : 191 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 216, 380. 96 ROQUTE : 27
CALL ORDER ;191 CONTRACT ID : R -26438-A COUNTI ES : ADAMS
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 02/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 249900G
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1058755 BAKER & SCHULTZ, |NC. $ 66, 366. 67 100. 0000%
2 35-1416264 LI MESTONE PRODUCTS, | NC. $ 127, 260. 76 191. 7540%
| (1) 35-1058755 | (2) 35-1416264 [
| BAKER & SCHULTZ, | NC. | LI MESTONE PRCDUCTS, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  DEMOLI TION, REMOVAL OF HOUSES AND BU LDi NGS
[ I |
0001 110- 01001 LUMP| 1810. 00000 1810. 00| 7225. 00000 7225. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0002 202- 02274 457.200 m | 1. 00000 457. 20| 3. 73000 1705. 35|
CURB, CONCRETE, | NTEGRAL, REMOVE | | |
0003 202- 03000 LUMP| 5575. 00000 5575. 00| 9650. 00000 9650. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 12 I I I
0004 202- 03000 LUWP| 5869. 00000 5869. 00| 4663. 00000 4663. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 23 "A" | [ [
0005 202- 03000 LUMP| 2446. 00000 2446. 00| 2020. 00000 2020. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 23 "B" [ [ [
0006 202- 03000 LUWP| 5689. 00000 5689. 00| 4297. 00000 4297. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 23 "C' [ [ |
0007 202- 03000 LUMP| 6362. 00000 6362. 00| 5053. 00000 5053. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 23 "D | [ |
0008 202- 03000 LUMP| 8223. 00000 8223. 00| 8953. 00000 8953. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 23 "E' [ [ |
0009 202- 03000 LUMP| 6217. 00000 6217. 00| 5125. 00000 5125. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | [
NO. 35 "B | [ |
0010 202- 03000 LUMP| 6680. 00000 6680. 00| 4427. 00000 4427. 00|
HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 42 I I I
0011 202- 03000 LUWP| 5530. 00000 5530. 00| 4756. 00000 4756. 00|

HOUSES AND BUI LDI NGS, REMOVE , PARCEL | | |
NO. 45 | | |



ENG NEER S ESTI MATE: $
CALL ORDER @ 191

216, 380. 96

LETTI NG DATE : 08/13/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT :

R -26438-A

FT. WAYNE DI STRI CT

RQUTE : 27

DATE : 08/16/02
PAGE : 191 -2

COUNTI ES : ADAVS

LINE NO/ I TEM CODE / ALT
| TEM DESCRI PTI ON

| (1) 35-1058755
| BAKER & SCHULTZ, | NC.

LUVP|

0012 202- 03000

HOUSES AND BUI LDI NGS, REMOVE ,

NO. 46
0013 202-03729

278.520

PARCEL

m

REGULATED ASBESTOS CONTAI NI NG MATERI ALS,

REMOVE
0014 621-01004

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR

SEEDI NG
0015 621-06545

2.000 EACH

0. 362

FERTI LI ZER , PARCELS 45 & 46

0016 621-06554

6. 350

SEED M XTURE, U, PARCELS 45 & 46

0017 621-06559
MULCHED SEEDI NG, R
0018 621- 06565
MULCHI NG MATERI AL
SECTI ON TOTALS

513. 600

0. 046

M
kg

CONTRACT TOTALS

UNI'T PR CE

1112. 00000

22. 00000

450. 00000

5591. 00000

67. 68000

1. 40000

4267. 00000

ANOUNT]|

1112.

6127

900

2023.
429.
719.

196

66, 366.

00|
|

. 44

|
I
00|
I
I
94|
I
77|

|
04|

|
28|

(2) 35-1416264

I
LI MESTONE PRCDUCTS, | NC. |

UNI T PRI CE

830. 00000

51. 84000

300. 00000

285. 91000

22. 36000

0. 30000

1154746. 74000

I
ANOUNT]

830. 00|

|
14438. 48|

|
600. 00|

103. 50]|

142. 00|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 211 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 731, 187. 96 ROUTE : 24
CALL ORDER o211 CONTRACT I D : RS-26219-A COUNTI ES : WABASH
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 11/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1139301 E & B PAVING |INC $ 1,199, 301. 40 100. 0000%
2 35-0997978 PHEND & BROM, | NC. $ 1,332,340.00 111. 0930%
| (1) 35-1139301 | (2) 35-0997978 [
|E & B PAVING |NC | PHEND & BROMN, | NC. [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
I | |
0001 105- 07039 6.000 MS | 1300. 00000 7800. 00| 1500. 00000 9000. 00|
FI ELD OFFI CE, B | | [
0002 110-01001 LUMP|  59000. 00000 59000. 00]  65000. 00000 65000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 260000. 000 SYS | 0. 60000 156000. 00| 0. 60000 156000. 00|
SURFACE M LLING ASPHALT | | |
0004 211- 02060 700.000 CYS | 1. 00000 700. 00| 20. 00000 14000. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0005 305- 05204 32.000 TON | 160. 00000 5120. 00| 250. 00000 8000. 00|
HVA FOR PATCHI NG | | |
0006 305- 60400 150. 000 TON | 1. 00000 150. 00| 50. 00000 7500. 00|
COMPACTED AGGREGATE FOR PATCHI NG | | |
0007 401- 05456 21500. 000 TON | 33. 20000 713800. 00| 36. 00000 774000. 00|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0008 402- 05473 560.000 TON | 35. 39000 19818. 40| 36. 00000 20160. 00|
HVA | NTERVEDI ATE 12.5 nm MAI NLI NE | | [
0009 406- 05520 55.000 TON | 140. 00000 7700. 00| 175. 00000 9625. 00|
ASPHALT FOR TACK COAT | | |
0010 610- 05527 800.000 TON | 56. 00000 44800. 00| 55. 00000 44000. 00|
HVA FOR APPROACHES | | [
0011 616- 02320 50.000 SYS | 2. 00000 100. 00| 4. 20000 210. 00|
GEOTEXTI LES | | |
0012 616- 06405 40.000 TON | 25. 00000 1000. 00| 21. 00000 840. 00|
R PRAP, REVETMVENT | | |
0013 715- 05820 184.000 LFT | 145. 00000 26680. 00| 230. 00000 42320. 00|

Pl PE, REI NFORCED CONCRETE HORI ZONTAL | | [
ELLI PTICAL, CLASS HE-A, D=30, 45 IN X | | |
29 IN, MN. AREA 7.4 SFT. | [ |
0014 715- 06825 2.000 EACH 602. 00000 1204. 00| 1100. 00000 2200. 00|
CONCRETE ANCHOR , M N AREA 7.4 SFT. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 211 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 731, 187. 96 ROUTE : 24
CALL ORDER o211 CONTRACT I D : RS-26219-A COUNTI ES : WABASH
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0997978 [
|E & B PAVING |NC | PHEND & BROM, | NC. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 720- 44000 2.000 EACH 300. 00000 600. 00| 350. 00000 700. 00
CASTI NG ADJUST TO GRADE | | |
0016 801- 06207 21650. 000 LFT | 0. 01000 216. 50| 0. 57000 12340. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0017 801- 06640 20. 000 EACH 76. 00000 1520. 00| 70. 00000 1400. 00|
CONSTRUCTI ON SI GN, A | | |
0018 801-06775 LUWP| 34000. 00000 34000. 00| 43000. 00000 43000. 00|
MAI NTAI NI NG TRAFFI C | | |
0019 805-78470 4160. 000 LFT | 0. 25000 1040. 00| 0. 20000 832. 00|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA. | | |
0020 805- 78795 1320. 000 LFT | 7.00000 9240. 00| 8. 00000 10560. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0021 808- 03002 21650. 000 LFT | 0. 35000 7577. 50| 0. 35000 7577. 50|
LI NE, EPOXY, BROKEN, WH TE, 4 IN. | | [
0022 808-03631 86600. 000 LFT | 0. 35000 30310. 00| 0. 35000 30310. 00|
LINE, EPOXY, SOLID, WHTE, 4 IN | | |
0023 808- 03632 86600. 000 LFT | 0. 35000 30310. 00| 0. 35000 30310. 00|
LINE, EPOXY, SOLID, YELLOW 4 IN. | | [
0024 808- 75256 200. 000 LFT 1. 75000 350. 00| 1. 75000 350. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C,
SOLI D, WH TE, CROSSHATCH LINE, 8 IN.

)]

0025 808- 75297 100.000 LFT . 25000 525. 00| 5. 25000 525. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN. | |

0026 808- 75320 36.000 EACH 55. 00000 1980. 00| 55. 00000 1980. 00|

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0027 808- 75325 16. 000 EACH 75. 00000 1200. 00| 75. 00000 1200. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0028 808- 75996 1600. 000 EACH| 2. 85000 4560. 00| 4. 00000 6400. 00|
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE [ [ |
0029 808- 75998 1600. 000 EACH 20. 00000 32000. 00| 20. 00000 32000. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,199, 301. 40| $ 1,332, 340. 00
------------------------------------------ B

CONTRACT TOTALS | $ 1,199, 301. 40| $ 1,332, 340. 00|




SNOWPLOMBLE RAI SED PAVEMENT MARKER,

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 215 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 655, 825. 63 RQUTE : 69
CALL ORDER . 215 CONTRACT I D : RS-26335-B COUNTI ES : GRANT HUNTI NGTON
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 10/18/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWN BI D
1 31- 0908125 STRAWSER, | NC. $ 662, 267. 24 100. 0000%
| (1) 31-0908125 | [
| STRAWBER, | NC. | |
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
SECTI ON 0001 M CRCSURFACI NG
[ I I
0001 110-01001 LUWP| 17000. 00000 17000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0002 402-03720 203980. 500 SYS | 2. 58000 526269. 69| |
M CRO SURFACI NG SURFACE COURSE | |
0003 801- 06207 1836. 000 LFT | 1. 23000 2258. 28| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0004 801- 06640 16. 000 EACH 86. 00000 1376. 00| |
CONSTRUCTI ON SI GN, A | | |
0005 801-06710 20. 000 DAY | 25. 00000 500. 00| |
FLASHI NG ARROW S| GN | | |
0006 801-06775 LUWP| 36670. 00000 36670. 00| |
MAI NTAI NI NG TRAFFI C | | [
0007 804- 04435 15. 000 EACH| 11. 00000 165. 00| |
DELI NEATOR POST, REMOVE | | [
0008 804-06771 20. 000 EACH 37. 00000 740. 00| |
DELI NEATOR PCST, FLEXI BLE | | [
0009 808- 06702 18460. 000 LFT | 0. 65000 11999. 00| |
LI NE, THERMOPLASTI C, BROKEN, WH TE, 5 | | |
I'N I I I
0010 808-06703 67413. 000 LFT | 0. 26000 17527. 38| |
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0011 808- 06705 2760. 000 LFT | 1. 50000 4140. 00| |
LI NE, THERMOPLASTIC, SCLID, WH TE, 8 IN.| | |
0012 808- 75245 73433.000 LFT | 0. 27000 19826. 91| |
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
I'N. | | |
0013 808- 75996 1023. 000 EACH 3.01000 3079. 23| |
I
I

REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 215 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 655, 825. 63 ROUTE : 69
CALL ORDER . 215 CONTRACT I D : RS-26335-B COUNTI ES : GRANT HUNTI NGTON
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT

SET- AS| DE :

| (1) 31-0908125 | |
| STRAWBER, | NC. [ |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0014 808- 75998 1023. 000 EACH 20. 25000 20715. 75| |
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 662, 267. 24| |

------------------------------------------ o o m e e e o e e et e e e e et e e e et o e e e e e e e e e e e meeiaoaoo--

CONTRACT TOTALS | $ 662, 267. 24| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 221 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 301, 808. 26 ROQUTE : US 52
CALL ORDER . 221 CONTRACT I D : RS-26428-A COUNTI ES : BENTON
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 11/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1381014
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 630, 028. 34 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 751, 929. 00 119. 3484%
| (1) 35-0918397 | (2) 35-1917625 [
| R'ETH R LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP| 5585. 95000 5585. 95|  12600. 00000 12600. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 7.000 MOS | 2068. 81000 14481. 67| 1900. 00000 13300. 00|
FI ELD OFFI CE, A | | [
0003 110- 01001 LUMP|  11539. 65000 11539. 65|  37000. 00000 37000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 165000. 000 SYS | 0. 02000 3300. 00| 0. 43000 70950. 00|
SURFACE M LLING ASPHALT | | |
0005 303- 52308 200.000 TON | 29. 03000 5806. 00| 20. 00000 4000. 00|
COMPACTED AGGREGATE, O, 53 FOR BASE | | [
0006 303-52308 1200. 000 TON | 21. 80000 26160. 00| 12. 00000 14400. 00|
COVPACTED AGGREGATE, O, 53 SHOULDER | | [
0007 305- 05204 200.000 TON | 122. 00000 24400. 00| 150. 00000 30000. 00|
HVA FOR PATCHI NG | | [
0008 401- 05456 14000. 000 TON | 34. 62000 484680. 00| 37. 25000 521500. 00|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0009 402- 05495 200.000 TON | 47.70000 9540. 00| 50. 00000 10000. 00|
HVA WEDGE AND LEVEL | | [
0010 406- 05520 40.000 TON | 140. 66000 5626. 40| 225. 00000 9000. 00|
ASPHALT FOR TACK COAT | | |
0011 608- 04395 10.000 TON | 240. 97000 2409. 70| 75. 00000 750. 00|
AGCREGATE FOR SHOULDER DRAI NS | | [
0012 615- 06505 4.000 EACH| 1372. 86000 5491. 44| 675. 00000 2700. 00|
MONUMENT, B | | |
0013 801-01093 2.000 EACH 500. 00000 1000. 00| 505. 00000 1010. 00|
TEMPORARY WORKSI TE SPEED LIM T SI GN | | [
ASSEMBLY | | |
0014 801- 06203 6000. 000 LFT | 0. 66000 3960. 00| 0. 06000 360. 00|

TEMPORARY PAVEMENT MARKING 4 I N | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 08/15/02
PAGE : 221 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 301, 808. 26 ROQUTE : US 52
CALL ORDER . 221 CONTRACT I D : RS-26428-A COUNTI ES : BENTON
LETTI NG DATE : 08/13/02 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1917625 [
| R'ETH RI LEY CONSTRUCTI ON | M LESTONE CONTRACTCRS, L.P. |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0015 801- 06207 6000. 000 LFT | 0. 92000 5520. 00| 0. 90000 5400. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. | | |
0016 801- 06640 24.000 EACH 70. 00000 1680. 00| 71. 00000 1704. 00|
CONSTRUCTI ON SI GN, A | | |
0017 801-06775 LUWP| 7927. 53000 7927. 53| 6250. 00000 6250. 00|
MAI NTAI NI NG TRAFFI C | | |
0018 808-06711 15000. 000 LFT | 0. 06000 900. 00| 0. 06000 900. 00|
LINE, PAINT, BROKEN, WH TE, 4 IN. | | |
0019 808-06713 60000. 000 LFT | 0. 06000 3600. 00| 0. 06000 3600. 00|
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0020 808-06714 60000. 000 LFT | 0. 06000 3600. 00| 0. 06000 3600. 00|
LINE, PAINT, SOLID, YELLON 4 IN. | | |
0021 808- 75297 20.000 LFT | 15. 00000 300. 00| 15. 25000 305. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN. | | |
|

0022 808- 75996 800.000 EACH 3. 15000 2520. 00| 3. 25000 2600. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $  630,028. 34 $ 751, 929.00]

------------------------------------------ o m o m et o e e et o e e e e m e e e o m e et e e e e e e e e e e o e meeaoao-n

CONTRACT TOTALS | $ 630, 028. 34| $ 751, 929. 00|







